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SECTION B - SUPPLIES OR SERVICES/PRICES

B.1 TYPE OF CONTRACT

This is a Cost-Plus-Award Fee Contract for follow-on Environmental Technical Services at the
Portsmouth Gaseous Diffusion Plant at the U.S. Department of Energy (DOE) Portsmouth Paducah
Project Office. This contract has a three (3) year base period and one (1) two-year option period.
The contract applies performance-based contracting approaches and expects the Contractor to
implement techniques that emphasize safe, efficient and measurable results.

B.2 ITEM(S) BEING ACQUIRED

(a) The Contractor shall, in accordance with the terms of this Contract, provide all personnel
and materials (except as may be expressly set forth in this contract as furnished by the
government) and do all things necessary for, or incident to, providing its best efforts to
perform all requirements of this Contract.

(b) The Contract consists of the work scope identified in the Performance Work Statement
(PWS) as described in Section C.

(c) The contract consists of the following Contract Line ltem Numbers (CLINS):

Total Available Total Cost Plus

CLIN CLIN Title Estimated Cost Award Fee Available Award
Fee
001 Contract Transition To Be Inserted By To Be Inserted By
Offeror Offeror
Base Period: To Be Inserted B To Be Inserted B To Be Inserted B
002 Environmental Technical y y y

. Offeror Offeror Offeror
Services

Option Period:
003 Environmental Technical
Services

To Be Inserted By To Be Inserted By To Be Inserted By
Offeror Offeror Offeror

(d) The period of performance for CLINs 001-003 will be in accordance with Section F
clause entitled, Contract Term. No fee is payable during the contract transition period.
The Government may unilaterally exercise the Option Period pursuant to the Section |
clause entitled, FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000).

B.3 OBLIGATION AND AVAILABILITY OF FUNDS

Pursuant to the Section | Clause entitled, FAR 52.232-22, Limitation of Funds (Apr 1984), total
funds in the amount of [amount to be inserted at the time of Contract award] have been allotted for
obligation and are available for payment of services provided from the effective date of this Contract
through [period to be inserted at the time of Contract award).

B.4 AWARD FEE

(@) There is no base fee for this Contract. The Total Available Award Fee for the contract
period can be earned through objective and/or subjective award fee criteria. The
subjective criteria are established in the Performance Evaluation Management Plan
(PEMP) found in Section J, Attachment J-5.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104
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(o) The amount of earned Award Fee shall be unilaterally determined by DOE's Fee
Determination Official (FDO) annually. This determination shall be based upon the
evaluation of the contractor's performance, as measured against the PEMP. The PEMP,
to remain consistent with the Performance Work Statement, may be revised during the
contract period of performance.

() Any unearned Award Fee from each evaluation period will not be eligible to be earned in
any future period(s) and the value of unearned fee will be removed from the contract
once the award fee amount is determined.

(d) Provisional payment of a proportional quarterly amount equivalent to seventy-five
percent (75%) of the available award fee for the period will be allowed. Immediately
upon the Contracting Officer’s unilateral modification of the contract to reflect the FDO’s
final determination of award fee, the Contractor may bill any amount not previously paid
or must repay any excess amount paid.

FINAL FEE DETERMINATION

(@) Upon successful completion of work as specified in Section C, the Contracting Officer
shall determine the total fee earned by the Contractor consistent with Performance
Evaluation Management Plan (PEMP) found in Section J, Attachment J-5, and any
reductions made under any other clause of the contract. If the amount of the total fee
earned is less than the total amount of all fee payments previously made to the
Contractor, the Contractor shall reimburse DOE the difference. The difference is subject
to Section | clause entitled, FAR Clause 52.232-17, Interest (JUN 1996). If the amount
of total fee earned is more than the total amount of all prior fee payments previously
made to the Contractor, DOE shall pay the Contractor the difference.

(b) Termination. If this contract is terminated in its entirety, fee shall be payable to the
Contractor consistent with paragraph (a) above. Nothing in this paragraph shall limit or
restrict the application of Section | clause entitled, FAR Clause 52.249-6, Termination
(Cost-Reimbursement) (May 2004).

AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT

(a) Contract transition is from the effective date of the contract through the issuance of the
Notice to Proceed (NTP) by DOE. The transition period is estimated to be thirty (30)
days or less. Upon issuance of the NTP, the Contractor shall assume full responsibility
of the contract requirements. During the transition period, the Contractor shall perform
those activities necessary to be prepared to assume full responsibility for the contract
requirements. During the transition period, the Contractor shall bring to the site its
management team and other staff necessary to plan and conduct those activities that
provide for an orderly transfer of responsibilities and accountability. The Contractor shall
coordinate its activities with DOE and the incumbent Contractor so as to accomplish
these activities in a manner that will provide an effective transition of personnel and work
activities while minimizing the cost of this effort.

(b) The Contractor shall put into place any agreements it deems necessary between it and
other site contractors/subcontractors for provision of services. Any agreement that
requires DOE consent will be subject to a 14-day review and approval period.

(c) Alltransition costs shall be included in the Total Estimated Contract Cost of this contract.
No fee is payable during the transition period (see Section B clause entitled Item(s)
Being Acquired).
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SECTION C - DESCRIPTION/SPECIFICATIONS

PERFORMANCE WORK STATEMENT

C.1 GENERAL AND BACKGROUND INFORMATION

Established in 1989, the Department of Energy’s (DOE) Office of Environmental Management (EM)
is charged with addressing the environmental legacy of over 50 years of nuclear weapons
production and government sponsored research. In order to continue and build upon the
momentum of the first 20 years of the EM program, and within the broader context and in support of
Administration and Departmental policies, strategies, and initiatives, EM has developed the “Annual
FY2012 Performance Agreement with the Assistant Secretary.” The document builds upon and
integrates DOE Management Principles, EM Core Values, EM Priorities, EM’s vision, and EM’s
mission by establishing the following goals for FY 2012:

Goal 1: Improve safety and quality performance towards a goal of zero accidents, incidents,
and defects and continue to improve the EM Complex-Wide Safety Culture.

Goal 2: Reduce the life cycle cost and accelerate the cleanup of the Cold War legacy.

Goal 3: Improve project, budget, and contract management with the objective of delivering
results on time, within cost, and with world-class technical competencies.

Goal 4: Achieve excellence in management and leadership with the objective of making EM an
employer of choice in the Federal Government.

Goal 5: Execute the EM Mission in a Sustainable Manner

In the performance of this contract, the Contractor shall support and implement actions to further
the achievement of the above goals.

The Portsmouth Gaseous Diffusion Plant (GDP), on a 3,778 acre site located near Piketon Ohio,
was constructed by the Atomic Energy Commission in the 1950’s to enrich the fissionable isotope of
uranium. In 2000-2001, it was determined the enrichment operations at the Portsmouth site would
cease and the plant went into Cold Standby until 2005 when the plant was placed into Cold Shut-
Down. At that time, remediation activities began and a Department of Energy (DOE) Environmental
Management (EM) Portsmouth/Paducah Project Office (PPPO) was established in Lexington,
Kentucky to manage the cleanup at the site in Piketon, Ohio. Ongoing remediation activities are
being conducted in accordance with a State of Ohio Consent Decree issued in August 1989, as
amended from the State of Ohio Environmental Protection Agency (OEPA) and an Administrative
Consent Order from the U.S. Environmental Protection Agency (USEPA) Region V. In 2010, a
contract was issued for Decontamination and Decommissioning (D&D) of the site pursuant to the
Consent Decree and Consent Order.

C.2 SCOPE OF WORK

The U.S. Department of Energy (DOE) Portsmouth/Paducah Project Office (PPPO) requires
Environmental Technical Services (ETS) at the Portsmouth Gaseous Diffusion Plant (GDP) site,
Piketon Ohio, to support the mission of Decontamination and Decommissioning (D&D) and support
DOE in the management, oversight and integration of various prime site contracts. The ETS
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contractor will provide DOE a full range of environmental, engineering and technical support, to
include the performance of project and contract management and administrative activities to
support the implementation and management of the D&D project and related activities. The
services, defined in this PWS are primarily to take place at this DOE Portsmouth site. The
Contractor shall fully support DOE in this mission.

The Contractor shall perform ETS support, programmatic and administrative functions at the GDP
site, including but not limited to planning, scheduling, evaluating, verifying, advising, observing,
reporting, monitoring, integrating, managing and oversight of required activities to support the
successful management of site contractors and the DOE mission. In addition to the work described
herein, the Contractor may be requested by DOE to perform related special project activities to
support achievement of critical objectives. The Contractor staff, in the related required areas, shall
be knowledgeable of existing and updated Federal, State and Local Regulations and DOE Orders,
Directives and Policies to provide recommendations and perform oversight. The Contractor shall
support DOE to ensure all site contractors and tenants comply with applicable contractual
requirements, DOE Orders, Directives and Policies, as well as Federal and State Regulations. The
contractor is expected to have personnel physically located at the PPPO office in Piketon, Ohio to
support the aforementioned activities. The Contractor shall perform mission related support
activities, including preparation and submittal of deliverables and reports in subject matters as
follows:

e Program Management

e Planning and Integration

e Environmental Safety and Health (ES&H) and Quality Assurance (QA)
e Waste Management

e Regulatory Support

¢ Investment Recovery

¢ Nuclear Material Disposition and Nuclear Safety

e Environmental Restoration and Regulatory Compliance

e D&D Oversight and Infrastructure Support

e Technical and Administrative Services

All data and information collected and all reports, deliverables, and documentation related to the
work performed are Government owned and shall be marked in accordance with Section D of the
contract.

C.3 WORK DESCRIPTION
C.3.1 Contract Transition

During the transition period, as specified in the clause in Section F entitled “Contract Term,” the
Contractor shall perform those activities that are necessary to transition work from the incumbent
contractor in a manner that (1) assures that all work for which the Contractor is responsible under
the contract is continued without disruption; (2) provides for an orderly transfer of resources,
responsibilities, and accountability from the incumbent contractor; and (3) provides for the ability of
the Contractor to perform the work in an efficient, effective, and safe manner. The Contractor is
responsible for providing all necessary personnel and logistical support (office space, computers,
telephone, etc.) during the transition period, unless specifically directed otherwise by the
Contracting Officer.

The Contract shall develop for DOE approval a transition plan and budget. The plan shall include a
schedule of major activities, and address at a minimum:
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Communication process among DOE and the incumbent Contractor;

Identification of key transition issues and milestones;

Identification of a transition team (inclusive of consultants and teaming members, if any);
Approach to minimizing impacts on continuity of operations;

Assumption of the support services;

Staffing ramp up and human resource management;

Development of any interface agreement with other site contractors; and

Approach to ensure compliance with DOE Orders for Worker Safety and Health Program and
Quality Assurance Plan in accordance with Section C.3.4 Environmental Safety and Health
(ES&H)/Quality Assurance (QA).

After completion of the transition activities contained in the approved transition plan and such other
transition activities as may be authorized or directed by the Contracting Officer, the Contractor shall
notify the Contracting Officer in writing that it is ready to assume full responsibility for the
work. Upon issue of the Notice to Proceed (NTP) from the Contracting Officer, the Contractor shall
assume full responsibility for the work the day after the issuance of the NTP.

C.3.2 Program Management

Program Management encompasses the Contractor staff required to manage and direct resources
in executing the ETS scope of work and achieve contract requirements. This includes program
management, planning and integration, business systems integration, technical services and
resource management, and contract business management. Program management also includes
supporting site interactions with outside entities to include Congressional staffers, DOE
Headquarters (HQ), Federal, State and Local Site Regulators, Site Contractors and Grant
participants, and other DOE Stakeholders as required.

C.3.2.1 Key Staff Responsibilities

The Contractor shall align the ETS functional responsibilities by Work Breakdown Structure (WBS)
with the contract scope of work and align management personnel, titles to be determined by the
Contractor, with the DOE site managers. This functional alignment will allow the sharing of the
Contractor resources across assigned projects.

The Contractor shall appoint a Program Director (PD) who shall serve as the primary interface to
the DOE Contracting Officer (CO) and Contracting Officer Representative (COR) and shall have
supervisory control over staff assigned to perform work under this contract. The program
organization shall be led by key staff such as PD, who will maintain the authority and reporting
responsibilities for all program, business, and contract related matters. The Project Managers (PM)
who will be responsible for assigned projects or areas as defined herein, and Functional Managers
(FM) who will lead the cadre of core staff in performance of the assigned projects. The PM, FM and
core staff, or other titled organizational staffers, shall report directly to the PD. The PD shall
develop work and staffing plans for all assigned work efforts and provide monthly status reports on
all activities to the COR or other represented as assigned. The PD shall ensure completion of non-
disclosure agreements of assigned personnel.

The PD may be required to provide senior level risk support to DOE through environmental,
engineering and technical analysis and reviews of documents and issues related to the Portsmouth
Site Director. This support may require periodic travel to PPPO Lexington, Kentucky, or other
locations as assigned for coordination and meetings.

C.3.2.2 Stakeholder Involvement
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The Contractor shall support DOE interactions with Congressional staffers, DOE HQ, Federal, State
and Local Site Regulators, Site Contractors and Grant participants, and other DOE Stakeholders as
required. Support may include communications with DOE/EM and Portsmouth Site Specific
Advisory Boards (SSABs), the community reuse and property transfer stakeholders, researching
and supporting responses to Freedom of Information Act (FOIA) requests and Congressional
inquiries, performing and maintaining DOE web site development, and other stakeholder support as
assigned. Stakeholder involvement is vitally important to the mission and crosses all functional
requirements of the contract. Support may include the development, review, and coordination of
work plans, presentations, agendas, action items, meeting minutes, reports, and recommendations.
The Contractor will be required to facilitate, coordinate and attend meetings and resolve action
items. Various community relations programs shall be developed to include presentations to area
schools, civic groups and local officials. Tours shall be coordinated and conducted. Internal and
external requests for information and required responses will be developed, coordinated and
submitted in a timely manner.

C.3.2.3 Grant Management

The Contractor shall provide support to DOE for the implementation and management of site
specific grants. The support will include attending of weekly or monthly meetings between the
stakeholders to include the grant principals, the public and DOE. Reports, meeting minutes and
action item resolution shall be accomplished (e.g., Ohio EPA grant, Ohio University grant, etc.).

C.3.3 Planning and Integration

The Contractor shall support DOE in planning and integration of all DOE site contracts to include
baseline integration and oversight, fiscal planning, and analysis of projects. Impact analyses of
current projects/programs regarding the issuance of new and revised Federal, State, Local or DOE
publications (e.g., orders, directives, policies, guides, notices, manuals, etc.) shall be accomplished.

C.3.3.1 Program Management and Control

The Contractor shall support DOE in performing project management and control such as
maintaining project oversight control systems, performing risk analysis, preparing and/or reviewing
technical documents, plans, and project reports (e.g., Earned Value Management System (EVMS),
baseline, invoices, cost reports, etc.) in accordance with DOE Orders, Directives, Policies and
Office of Management and Budget (OMB) Circulars. The Contractor shall assist DOE with the
consolidation, integration, and analysis of data and information from the various projects and
contracts. The Contractor shall maintain established site-wide database systems in support of the
DOE oversight activities. The Contractor shall support all systems having the capability (e.g.,
systems and tools) to fully integrate and consolidate information using electronic data transfer of all
site contractor financial accounting systems in order to attain overall cost reporting for the site in
accordance with DOE requirements. The system shall also have the capabilities to present and
analyze performance measurement data as related to the integrated lifecycle baseline.

C.3.3.2 Integrated Project Management and Baseline Support

The Contractor shall support DOE with the oversight and maintenance of the site-wide integrated
lifecycle baseline(s). The Contractor shall obtain baseline information from the site Contractors to
evaluate the integrated lifecycle baseline consistent with DOE Order 413.3B, dated November 29,
2010 (or as updated) entitled Program and Project Management for the Acquisition of Capital
Assets.
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In support of DOE management of the integrated lifecycle baseline, the Contractor shall utilize
analytical tools and techniques to perform simulations and optimization to support lifecycle over-
sight, and assist DOE with lifecycle evaluation to respond to changes.

This work consists of overseeing the management, configuration control, reporting, and advanced
planning, required to maintain the PPPO Integrated Site-wide Life Cycle Baseline (ISWLCB), as
amended by new submittals, which is composed of Fluor-B&W Portsmouth, LLC (FBP), Wastren-
EnergX Mission Support, LLC (WEMS) and DOE Direct Cost contract baselines.

The Contractor shall review and perform analysis that includes:

WBS structure

- WBS dictionary sheets at the level in which the costs are collected
- Time-phased resource-loaded schedule

- Basis of estimate for each WBS element

- Time-phased cost estimate for each WBS element

Integrated Site-Wide Life Cycle Baseline (ISWLCB)

- Maintain ISWLCB utilizing Primavera Project Planner (P6) and COBRA software

- Integrate Contractor P6 and COBRA database submittals

- Develop monthly performance reporting

- Monitor Contractor Baseline Change Control Board actions

- Develop DOE Change Requests and maintain change control

- Provide support to the DOE independent cost estimating process

- Develop what-if scenarios in response to emergent situations and management requests
Risk Management and Analysis

- Maintain DOE Risk Management Plan and Risk Register

- Pertmaster/Crystal Ball software for integrating cost and schedule risk management
- Monitor and Review FBP Risk Management Plan and Risk Register

- Validate FBP risk analysis

- Develop Capital Item DOE contingency

Operations/Capital Program/Policy

Ensure compliance with EM Operational and Capital programs and orders
Review Contractor Project Management documentation and procedures
IPT Support

Coordination of External Project Reviews (Independent Project Review/External
Independent Review/Program Review, etc.)

Project Controls Support

- Provide planning and scheduling support to PPPO Project Managers
- Monitoring critical path and progress validation of FBP schedules

- Support technical evaluation of Contractor proposals, Requests for Equitable Adjustment
(REA) and Contractor claims

- Provide Computer-Aided Design (CAD) and large format plotting services
- Perform Oracle, Primavera and Deltek COBRA database administration
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- Tracking and documentation of Contractor Performance Based Initiatives (PBI)
e Maintenance of PPPO internal schedules

- FBP Milestones

- Integrated Milestone Schedule

- Comprehensive Nickel Project Schedule

- Easements and Property Transfer Schedule

- FBP Fiscal Year Award Fee Plan Schedule

- PPPO Budget and Integrated Priority Listing (IPL)
- FBP Contract Definitization and PMB Review

- WEMS Contract Definitization and PMB Review

- North American Electricity Reliability Council (NERC) Weekly Status Update
- PPPO Assessment Plan

- Regulatory Milestone Schedule

- Site Specific Advisory Board

- Specific Schedules as required

e Contract Management Support
- Provide procurement support as requested
- Generate reports required to monitor contract compliance
- Provide support for Contractor invoice and deliverable reviews
- Provide support for data calls from DOE-HQ and other agencies
- Assist with costing activities for proposals and contracts

- Prepare, organize and maintain contract records and files documenting contract
performance and compliance

- Conduct assessments, provide recommendations for contract administration and support
the evaluation of performance measurement baselines, as applicable

The Contractor will provide services related to integrating contract functions in support of PPPO
operations.

The Contractor shall support DOE in meeting the data requirements of the DOE Integrated
Planning, Accountability and Budgeting System (IPABS); determining assessment and information
requirements; reviewing scope, budget, and schedule; and performing audits and evaluations.

The Contractor shall monitor the systems to integrate, track, analyze and report data concerning
project management, project control, life cycle planning, budget formulation, budget execution and
financial management. The Contractor shall support DOE in performance evaluation and reporting
oversight of the site Contractors.

The Contractor shall consolidate project management information from all site Contractors to
support DOE on a monthly basis in reviewing project progression status, budget, cost and
schedule.
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The Contractor shall provide consolidated data to DOE in the form of schedules, reports, briefing
materials, life cycle planning submittals, data calls, and other requests as assigned. The Contractor
shall support DOE evaluation of risks and risk management for the project.

The Contractor shall support the oversight of an integrated lifecycle baseline review and analysis
that includes logic-linked network schedules compatible for use by DOE in conducting DOE project
risk management assessments and analyses for the integrated lifecycle project baseline.

The Contractor is responsible for coordinating with other site Contractors and consolidating
information to ensure the integrated lifecycle baseline incorporates "cross-cutting” risks and risk
management on a continuing basis.

C.3.3.3 Fiscal Planning, Analysis and Reporting

In support of DOE federal budget process, the Contractor shall provide support for budget and
funding in all areas through planning, formulating information, analyzing, reviewing trends for
impacts, providing projections and by performing funding and budgeting reconciliation.
Responsibilities include reviewing and analyzing existing and updated DOE guidance and policies
and providing reviews and recommendations for compliance. Activities will include researching and
responding to requests for information and reports from various levels within and outside of DOE.
In support of DOE oversight of site contractor’s financial management, the Contractor shall provide
assistance in the evaluation of financial management information and documents (i.e.,
Environmental Liability Audits, Pension and Post-Retirement Benefit Cost Analysis, Proposals and
Request for Equitable Adjustments, etc.).

C.3.4 Environmental Safety and Health (ES&H)/Quality Assurance (QA)

The Contractor shall support the evaluation and oversight of contractor safety programs including
the contractor’'s adherence to policies and procedures are of particular importance. The support
requires the Contractor to support regulatory documentation and compliance, contractual
requirements, perform requirements research and compliance interpretations, develop findings and
observation recommendations, perform audits, assessments, surveillance and oversight to support
full compliance for the mission of successful and safe D&D. The ES&H and QA support will require
document reviews, reporting, investigations of accidents, trending of findings and observations,
reviewing and analyzing corrective action plans and providing recommendations and follow up to
ensure compliance. Impact analyses of current programs/projects regarding the issuance of new
and/or revised Federal, State, Local or DOE publications shall be accomplished.

The Contractor shall be required to provide day-to-day support to assist DOE with its oversight
activities of other site contractors' implementation of safety programs, including but not limited to 10
Code of Federal Regulations (CFR) 851, Worker Safety and Health Program; Integrated Safety
Management System (ISMS); 10 CFR 835, Occupational Radiation Protection; DOE 0 458.1,
Radiation Protection of the Public and the Environment, Nuclear Safety Management (10 CFR 830);
and the DOE Occurrence Reporting and Processing System. Support includes direct field
observation and surveillance activities.

The Contractor shall support accident investigations and accident investigation boards. Regulatory
documentation and compliance includes, but is not limited to, oversight of the site contractor’s
regulatory compliance in the areas of site-wide permits, licenses, environmental standards, and
milestones.

In the conduct of the work performed under this contact, the Contractor shall establish and/or
maintain a Quality Assurance Plan (QAP) and Worker Safety and Health Program (WSHP), and
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follow any Quality Assurance and Worker and Safety and Health requirements provided by PPPO
as set forth in DOE Order 414D, Quality Assurance, and 10 CFR 851, Worker Safety and Health
Program, respectively. Any subcontracts in support of this work shall require subcontractors to
comply with the PPPO’s QAP and WSHP.

C.3.5 Waste Management

The Contractor shall support the evaluation and oversight of waste management including
regulatory documentation and compliance guidance, including, but not limited to, site-wide permits,
licenses, environmental and waste regulations and standards, transportation documentation,
contractual documentation, and contractual milestones. Other activities include reviewing and
coordinating asset recovery/waste minimization, regulatory documents with all affected parties to
include DOE, site contractor personnel and Federal, State or Local entities. The responsibilities
include monitoring, tracking, and trending the waste management activities, including treatment and
storage permit requirements and modifications. Impact analyses of current projects/programs
regarding the issuance of new and/or revised Federal, State, Local or DOE Directives shall be
accomplished.

The scope includes reviews and comment disposition of waste management documentation,
potential on-site waste disposal cell documentation and construction, and coordination with Federal
recovery requirements. This includes review of DOE Directives, site waste profiles and treatment
plans, site management plans and procedures, forecasts and reporting, quarterly and annual
reports, waste management, packaging support and oversight include, but are not limited to, the
inspection of packaging and items in staging areas for recycled or items in waste storage areas.

Transportation oversight through direct field observation and documentation verification will support
DOE to ensure safety and regulatory compliance and verification of performance associated with
transportation of materials, reuse, recycling and waste shipped off-site. Support will include
reporting of compliance and noncompliance circumstances with regulatory and contractual
conditions. This element includes observation, evaluation, and documentation for shipments via
truck and rail transportation. Potential impact evaluations and recommendations on proposed
transportation regulations and policies will be provided as well as support for independent
regulatory audits and investigations.

C.3.6 Regulatory Support

The Contractor shall monitor site contractor compliance with regulatory and contractual
requirements. The Contractor shall be knowledgeable of all required updates to Federal, State and
Local regulatory requirements and DOE Directives. Regulatory requirements pertaining to D&D
include working with outside stakeholders to coordinate and recommend activities related to real
property, archaeological survey and analysis of potential oil and natural gas reserves and historical
surveys of farmsteads. Activities include evaluating and coordinating the review of regulatory
documents and resulting recommendations with DOE, contractor personnel, consultants, and
Federal, State or Local regulatory and community stakeholders. The scope effort includes reporting
and documenting findings. Oversight may require preparation and transmittal of correspondence
and attendance of meetings to support compliance. Impact analyses of current programs/projects
regarding the issuance of new and revised Federal, State, Local or DOE publications shall be
accomplished.

Regulatory support will include oversight, project management and support to enable the successful
transfer of real property to appropriate entities as required. Future reindustrialization of the site is
being considered, therefore, the scope includes monitoring of the site wide environmental
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assessment, participation in public meetings and preparing and submitting appropriate
documentation for support.

Included herein is the applicable list of regulatory requirements as the site moves through the D&D
mission.

Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA)
Consent Decree of 1989

Consent Order 1994, revised 1997

Director’s Final Findings and Orders for Removal Action and Remedial Investigation and
Feasibility Study and Remedial Design and Remedial Action (DFF&QO)

National Environmental Policy Act of 1969 (NEPA)

National Historic Preservation Act of 1966 (NHPA)

Nuclear Material Control and Accountability (NMC&A)

Nuclear Regulatory Commission (NRC)

Resource Conservation and Recovery Act of 1976 (RCRA)

Toxic Substance Control Act of 1976 (TSCA)

C.3.7 Investment Recovery

The Contractor shall support the DOE in developing Investment Recovery (IR) as a component of
the D&D and facilitating the implementation of IR during D&D. The primary objectives of IR are to
establish D&D material reuse and recycle as possible alternatives to traditional land waste disposal
and realize significant cost recovery benefit to the Government and regional economic base by
recovering the valuable D&D materials as assets. The Contractor will provide support in
accomplishing these broad objectives by drafting recommendations, developing cost-benefit
analysis of alternatives and participating in meetings to develop strategies, plans and methods of
potential IR accomplishment. Responsibilities include monitoring IR requirements and
implementation and providing stakeholder communication support for the SSAB and public
outreach. In addition, responsibilities include assistance in facilitating actions toward the success of
the community reuse program. Actions include preparation of briefings, presentations, graphical
displays as well as facilitating the disposition of materials through the reuse program. Impact
analyses of current projects/programs regarding the issuance of new and/or revised Federal, State,
Local or DOE publications shall be accomplished.

The Contractor shall verify and validate the site contractor material database, develop and
recommend forecasts and IR targets, monitor regulations and funding requirements, and perform
field oversight verification of the process.

C.3.8 Nuclear Material Management/Disposition and D&D Safety Basis

The Contractor shall be knowledgeable of required updates of Federal, State and Local regulatory
requirements and DOE publications. Responsibilities include analyses, recommendations, and
performing turnaround assignments for special projects and unique applications. This include
support in areas of nuclear safety, excess uranium inventory, uranium inventory management,
characterization, processing, storage, packaging and transportation, value estimation and trending,
marketing, and disposition.

Responsibilities include support and performance of independent assessments of the site D&D
contractor’s application of NMC&A practices; analyze excess uranium inventory and management.
Impact analyses of current programs/projects regarding the issuance of new and revised Federal,
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State, Local or DOE directives (i.e., orders, manuals, guides, notices, directives, and policies) shall
be accomplished.

Uranium management includes planning for the disposition of uranium inventories, including
activities such as updating the inventory data in the DOE Excess Uranium Inventory Management
Plan and maintaining oversight of ongoing activities and plans to ensure consistency with DOE
mission and regulatory requirements. Inventory updates and analysis may include off-site analysis
of location, quantities, containers/cylinders, characteristics, disposition path, marketability, potential
shipping and transfer issues, and estimated market value. Data will be developed proactively and
maintained in the form of tables, graphs, and schedules and provided, as appropriate, in briefings
and meetings with management, and maintained for ready reference. Required uranium
characteristics include maintaining a history of the uranium, including conversion. Data shall
include assessment of independent unit market prices and identification of optimum tails for
enrichment or barter.

Contractor oversight of nuclear safety, nuclear criticality safety and Non-Destructive Assay (NDA)
measurements includes document reviews, assessments and walk downs, coordination and review
of D&D Basis of Interim Operation (BIO), D&D Documented Safety Analysis (DSA) and NDA
measurement plans.

C.3.9 Environmental Restoration and Regulatory Compliance

Environmental Restoration (ER) responsibilities include providing DOE with regulatory
documentation review and support, and compliance guidance including, but not limited to, site-wide
permits, licenses, environmental regulations/standards, contractual documentation, and contractual
milestones. Other activities include reviewing and coordinating the regulatory documents with
contractor personnel, and regulatory stakeholders and the community and evaluation of contractor
work plans and technical documents. The review and oversight of the site contractor’'s submittals
shall include reports such as the Quarterly Surveillance and Monitoring Reports, Quarterly Progress
Reports, Annual Groundwater Reports, Annual Site Environmental Reports, Quarterly Radiological
Discharge Monitoring Reports, Integrated Surveillance and Maintenance Plans, Environmental
Monitoring Plans, Monthly National Pollutant Discharge Elimination System Reports, Burn Plans,
Annual Leachate Management Monitoring Reports, and Air Emissions Reports.

Regulatory Compliance will support the evaluation of contractor project plans and regulatory
documents. Oversight of contractor regulatory documentation and compliance includes, but is not
limited to, site-wide permits, licenses, environmental regulations/standards, contractual
documentation, and contractual milestones. Oversight includes support to compile comprehensive
listings, evaluation and providing recommendations for site compliance documents and anticipated
document receipt, and required review period to include comment resolution, revision, and final
submittal.

In addition, the Contractor shall provide support activities during the development and
establishment of the regulatory framework and process, such as data collection, assessment, and
evaluation of reports and data, and organization and presentation of data. Impact analyses of
current programs/projects regarding the issuance of new and revised Federal, State, Local or DOE
publications shall be accomplished.

The Contractor will assist DOE in the development and integration/consolidation, and quality of site-
wide environmental and regulatory reports, actions, and responses from the site contractors,
including, but not limited to, site-wide radioactive waste disposition and shipping forecasts, Five-
Year Plans, performance metrics, trending, and analysis as required.
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C.3.10 D&D Oversight and Infrastructure Support

The Contractor shall support DOE project management and contractual oversight by monitoring and
evaluating site contractors work performance and assisting DOE in developing and monitoring the
overarching master plan for the site. The plan will incorporate and integrate DOE's strategic vision
for performing D&D and remediation, while servicing other site tenants and other stakeholders. The
master plan will include maps and comprehensive site-wide facility and Solid Waste Management
Unit (SWMU) lists, and facility transition status. The Contractor shall integrate information data,
obtaining necessary documentation from the site contractors to ensure consistency and up-to-date,
integrated information of the mission. Impact analyses of current projects/programs regarding the
issuance of new and/or revised Federal, State, Local or DOE publications shall be accomplished.

As the DOE D&D mission progresses, many of the site facilities and infrastructure will move through
phases going from being occupied and in operation, to unoccupied and shut-down, remediation,
decontamination, and then finally demolition. The Contractor shall support DOE in accomplishing
the mission whether it is to monitor and evaluate issues related to the occupancy and operation of
the facility, facility surveillance and maintenance activities and oversight, or performance of the site
demolition and remediation oversight. ETS shall include ensuring compliance with regulatory and
contractual requirements of site contractors. Requirements may include support for utility
optimization, environmental management, nuclear regulatory compliance, waste management,
waste packaging, health and safety, storage, traffic, and subcontractor management oversight.
While many areas of this PWS may cross into this paragraph such as waste management and
regulatory support, this paragraph identifies those specific infrastructure related activities.

Throughout the period of performance, the following areas will require support. The Contractor
shall perform oversight of health, safety and regulatory compliance, field investigation,
characterization and verification of performance. Activities may be performed through direct field
observation and documentation verification for Facility Surveillance and Maintenance; Field
Services Support; Process Building D&D; Balance of Plant D&D; Site Contractor Support Work for
Others; and other areas as assigned. ETS may include review and oversight of work authorizations
and work performance packages of the site contractors. The Contactor shall perform ETS to
ensure compliance with regulatory, contractual and work package documentation. Oversight may
include photographic documentation of work activities.

The Contractor shall support DOE's effort to adequately define requirements and develop scopes of
work for additional requirements or to align scope due to budget impacts. In addition, DOE may
request support for developing government cost estimates for new or deleted requirements.

Special Projects may be assigned for ETS to be performed by the Contractor. Such activities shall
be identified as required as decisions are made throughout the above defined process. Actions
may include review and analysis of design and construction plans and related data. Future actions
could include support for transfer of site facilities currently under lease to site tenants back to DOE.
Funding may be provided for special projects and support to identify, track, monitor and report
special activities when required.

C.3.11 Technical and Administrative Services

The Contractor shall provide a wide range of support to DOE. Included in technical and
administrative services are those support services which may not fit into another section of the
PWS. These services may be general in nature, occurring intermittently or occurring regularly to
support the DOE mission. Administrative services related to other PWS areas shall be supported.
Support services may be technical or administrative to include document control and Records
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Management functions to include, but not limited to, planning, oversight, evaluating, advising,
reporting, monitoring, integrating and management.

C.3.11.1 Reviews, Audits, Assessments and Documentation

The Contractor shall perform reviews, audits, and assessments as requested by DOE. The
Contractor's responsibilities, as assigned, will include technical and cost analysis of proposals,
claims, or requests for equitable adjustments. The analysis and documentation may include
reviewing outside audits and cost recommendations. The requirement will include researching,
developing, monitoring and filing official documentation required to complete the proposal, claim or
modification action. Contract close-out activities related to scope evaluation, document preparation,
accrual and invoicing research, technical and cost analysis and recommendations shall also be
accomplished.

The Contractor may also be assigned to prepare, edit, proofread, format, graph, calculate, evaluate
or manage files containing site-wide program/project plans, work plans, milestones, invoices,
contractual processes, safety plans and procedures, regulatory verification and compliance issues,
remediation plans or other documents as assigned, including time-sensitive deliverables related to
the D&D project or site contractors.

The Contractor shall support and assist DOE with other contract management activities as required.
Site-wide contractor invoices shall be reviewed for accuracy and contract compliance. Evaluation
includes coordination through to invoice approval. Contract deliverables shall be evaluated and
verified for contract compliance and recommendations shall be developed and presented to support
acceptance or signatory decisions. Support for other contractual requirements include Award Fee
Plans and evaluations, EVMS submissions, letters and directions, certifications, annual work plans,
program management baselines and subcontracts.

The Contractor shall support DOE efforts to adequately define requirements and develop scopes of
work for additional requirements that may be identified. In addition, DOE may request support for
developing government cost estimates for any new requirements.

C.3.11.2 Administrative Services

C.3.11.2.1 Daily Operations

In support of DOE daily operations of site contractor management and oversight, the Contractor
shall provide administrative support services to accomplish the daily operation and execution of
DOE’s responsibilities for the D&D project. Support services include, but are not limited to, malil
delivery, printing, courier services, records management, preparation for briefings, public
presentations, and search, review, reproduction and distribution of such documents, both
electronically (soft copy) and physically (hard copy).

C.3.11.2.2 General Office Support

In support of DOE daily operations of site contractor management and oversight, the Contractor
shall provide general office support to DOE site staff, DOE site management and other site tenants
as required, including performing communication activities such as phone, mail and email, meeting
and greeting visitors, scheduling conferences and calendars, organizational charts and managing
phone listings. The Contractor may be required to perform any general office duty such as
ordering supplies, making copies, generating lists, logs, binders, filing, preparing and tracking travel
vouchers, plans, reservations and expense reports.
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Site tours, visits and demonstrations shall be conducted as required for Federal, State, or local
dignitaries, managers and students.

C.3.11.2.3 Record Management

In support of DOE daily operations of site contractor management and oversight, the Contractor
shall provide support services necessary to conduct Records Management functions in accordance
with Title 44 USC, Chapters 21, 29, 31, 33 and 35; and 36 CFR, Chapter 12, Subchapter B
(Records Management); DOE O 243.1A (Records Management Program), DOE O 243.2 (Vital
Records), DOE O 471.3 (Identifying and Protecting Official Use Only Information), DOE M 471.3-1
(Manual for marking OUQ), and specific PPPO policies and procedures for both unclassified and
classified records. These functions include, but are not limited to, work associated with the
creation/receipt, maintenance/use and disposition of records:

e Maintain active file support and maintenance, including record/non-record determinations,
proper file series assignments, shepherding records into established files and dispositioning
records no longer needed in active holdings. Conduct an annual review of files eligible for
destruction.

e Develop spreadsheets, charts, or data which provides tracking documentation for the various
records management/document management activities performed.

e Assist with records management activities; such as file plan development/reviews, review of
policies/procedures, revising of various reports, fact sheets, updating of databases,
spreadsheets (i.e., excel format), electronic records management/document management
system, and developing/updating of training materials, if required.

e Perform inventory and categorization/file plan maintenance and/or modifications.

e Implement the PPPO file system for electronic and paper records (active/inactive).

e Organize, analyze and interpret active and inactive records to assess their retention based on
the DOE Records Disposition Schedules and the PPPO File Plan.

e Scanning services may be needed; these services include documentation preparation,
scanning and quality control checks.

e Preparation of records disposition transferring documentation when records are eligible for
long-term or permanent storage.

e Perform reference services of active and inactive files for record searches; retrieve records
from on and off site storage facilities, including electronic system in support of requests for
information (i.e., Freedom of Information Act, Privacy Act, litigation, etc.).

e Other records activities include lifting and stacking boxes, pulling and moving folders,
assembling boxes, assisting customers in locating records, refilling of records, and creating
labels.

The Contractor shall be responsible for the Administrative Record (AR) to ensure it is maintained
consistency and in accordance with the September 20, 2010 “Revised Guidance on Compiling
Administrative Records for CERLCA Response Actions” and that all regulatory documents and
correspondence required by the AR are incorporated.

The Contractor shall perform document management and tracking functions to support DOE; these
functions include, but are not limited to, correspondence tracking, configuration control, routing,
coordinating, filing and tracking documents to ensure timely receipt/response of all site contractor
reports, requirements and submittals. The Contractor shall submit weekly summary reports of
incoming and outgoing documents and a monthly site-wide summary report forecasting upcoming
deliverables and regulatory requirements.
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All records generated during the contract period of performance shall comply with the above
requirements for managing records in all formats, including early capture and control throughout
their lifecycle. The Contractor shall develop and submit a Records Management Plan that shall be
written to show a clear understanding of the Records Management regulations/requirements,
including specialty categories like electronic, email, audiovisual, quality assurance, vital records,
management of classified records, official use only records, Privacy Act records, etc. Any metrics
for tracking records management activities/performance, and recommendations for transition from
prior contractor. The plan shall be reviewed and approved by the Contract Officer (CO) or designee
(i.e., PPPO Records Management Field Officer at the Environmental Management Consolidated
Business Center (EMCBCQC)).

The Contractor shall develop and maintain other database systems in support of the DOE mission
activities as requested.

C.4 CONTRACTOR ACCESS TO GOVERNMENT FACILITIES

Contractor clearance investigations shall be conducted for full-time employees as required that
require daily access. Certain facilities may require clearances of either Q (Top Secret Restricted
Data) or L (Confidential Restricted Data) as identified. If required, the Contractor shall request
Security Clearance Investigations for facility access. Occasional access to the general office
building may be granted for limited time periods if Contractor personnel sign-in as a visitor and are
accompanied by an escort.

C.5 SECURITY

The Contractor shall be restricted to certain areas until the applicable security clearances are
obtained. At that time, access to certain facilities or documents may be granted on a case-by-case
basis at the discretion of the Government. Contractor management and staff shall be required to
apply for, receive and maintain appropriate security clearances for document and computer access
as well as facility access.

C.6 CONTRACTOR IDENTIFICATION WHILE ON A DOE INSTALLATION

On-site contractor personnel working within Government facilities on a continuous basis, part-time
or full-time, must be recognizable as contractors while in government facilities. This may be
accomplished by wearing of appropriate identification badges (to be issued by PPPO) as applicable
by site location. Additionally, contractor personnel whose duties include answering telephones at
Government work sites shall identify themselves as contractor employees.

C.7 CONTRACTOR EMPLOYEE TRAINING

Contractor’s Responsibility: The contractor shall provide fully qualified and trained personnel from
its own resources to support PPPO requirements. The contractor is responsible for ensuring that
employees remain cognizant and knowledgeable of emerging and proven technologies applicable
to the work to be performed under the task order.

Mandatory Training: The contractor shall ensure that all employees attend DOE-provided security
and/or safety training, as directed by the DOE COR or site Safety Officer or representative (usually
within 30 days of the first date of performance on this contract and at least once annually
thereafter). The Contractor shall ensure that every employee is instructed to safely and
competently perform the work.

C.8 DELIVERABLES AND REPORTS
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The Contractor shall provide deliverables and reports as defined in Section J, Attachment J-3. If
required, the deliverables shall be provided to DOE in sufficient time for review before the document
is to be delivered to any required outside entities. All documents shall be delivered in soft copy and
hard copy if required.

C.9 GOVERNMENT FURNISHED PROPERTY
The Government will provide computer, software, and support required to work under this PWS.

Government ltem Quantity
1. DOE Portsmouth- PPPO office space — 6’ x 6’ (36 sq ft) 1 per individual
2. Government owned computer system 1 per individual
3. Telephone service 1 per individual

The Government shall provide the contractor's personnel with access to the DOE network and
project management and controls application software (Primavera).

Any Government-furnished personal property to be provided for use by contractor employees for
work under this contract will be controlled by the DOE Property Personnel responsible for the
property at PPPO.

C.10 TRAVEL

The Contractor is expected to have personnel physically located at the PPPO office in Piketon,
Ohio to perform the requirements of the contract. DOE will limit reimbursement of Contractor
employee’s travel cost on extended personnel assignments thirty (30) days after contract award
consistent with Federal Travel Regulations, DOE Travel Manual DOE M 552.1-1A, and any DOE
supplementary policies. Lodging will be limited to actual expenses, and together with other
subsidies, the total will be limited to 55% of the Federal per diem rate. Subject to the approval of
the Contracting Officer, DOE will not reimburse costs associated with salary premiums, per diem, or
lodging/other subsidies for Contractor employees on extended personnel assignments after one (1)
year from the date of contract award.

Contractor personnel will be required to periodically travel between PPPO sites in Paducah,
Piketon, and Lexington.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING

Preservation, packaging, and packing for shipment or mailing of all work deliverable
hereunder shall be in accordance with good commercial practice and adequate to insure
acceptance by common carrier and safe transportation at the most economical rates.

D.2 MARKING

(a) Each package, report or other deliverable shall be accompanied by a letter or other
document which:

(1) Identifies the contract by number under which the item is being delivered.

(2) Identifies the deliverable Item Number or Report Requirement which requires the
delivered item(s).

(3) Indicates whether the Contractor considers the delivered item to be a partial or full
satisfaction of the requirement.

(b) For any package, report or other deliverable being delivered to a party other than the
Contracting Officer, a copy of the document required in (a) above shall be
simultaneously provided to the office administering the contract, as identified in Section
G of the contract, or if none, to the Contracting Officer.

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 27 of 156

SECTION E - INSPECTION AND ACCEPTANCE

E.1 DOE-E-1001 INSPECTION AND ACCEPTANCE

Inspection and acceptance of all items under this contract shall be accomplished by the
Contracting Officer, the Contracting Officer's Representative (COR), or any other duly
authorized Government representative identified by the Contracting Officer. The contractor
will be notified in writing or by a copy of the delegation of authority if a different representative
in designated.

E.2 REPORTS/DATA

In addition to all other forms and conditions of this contract, the total price is based upon
delivery and acceptance of all reports/data required by the contract.

E.3 FAR 52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT (APR 1984)
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F.1

F.2

F.3

F.4

F.5

SECTION F - DELIVERIES OR PERFORMANCE

CONTRACT TERM
The contract term is as follows:

(1) Contract Transition Period: 0 through Not-to-Exceed 30 days after the Effective Date of
the contract.

(2) Base Period: 2 through 36 Months after Date of Award.
(3) Option Period 1: 37 through 60 months after Date of Award.

EXERCISE OF OPTION

In accordance with Section | clause, FAR 52.217-8 “Option to Extend Services” (Nov 1999)
and Section | clause, FAR 52.217.9 “Option to Extend the Term of the Contract” (Mar 2000),
the Department of Energy has included one option period to extend the term of this contract.
In order to demonstrate the value it places on quality performance, the Department has
provided a mechanism for continuing a contractual relationship with a successful Contractor
that performs at a level which meets or exceeds quality performance expectations as
communicated to the Contractor, in writing by the Contracting Officer or designated
representative. When deciding whether to exercise the option(s), the Contracting Officer may
consider: (1) the quality of the Contractor’s performance under this contract, (2) if sufficient
funding is available, (3) whether the requirement covered by the option fulfills an existing
Government need, (4) whether the exercise of the option is the most advantageous method of
fulfilling the Government’s need, price and other factors considered, (5) the option was
synopsized in accordance with FAR Part 5 unless exempted by 5.202(a)(11) or other
appropriate exemptions in 5.202; and (6) the contractor is not listed on the Excluded Parties
List System (EPLS).

PRINCIPAL PLACE OF PERFORMANCE

The principal place(s) of performance shall be the Portsmouth Gaseous Diffusion Plant
(Piketon, Ohio), and any other facilities, as requested by the Contracting Officer, which are
owned, leased, or otherwise under the control of the U.S. Department of Energy Portsmouth
Paducah Project Office.

DELIVERABLES

The Contractor shall provide the plans, reports, and records specified in Section C — PWS in
accordance with the schedule requirements specified Section J, Attachment 3- “Deliverables
List” of this contract.

FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the
Contractor to stop all, or any part, of the work called for by this contract for a period of 90
days after the order is delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a stop-work order issued
under this clause. Upon receipt of the order, the Contractor shall immediately comply
with its terms and take all reasonable steps to minimize the incurrence of costs allocable
to the work covered by the order during the period of work stoppage. Within a period of
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90 days after a stop-work is delivered to the Contractor, or within any extension of that
period to which the parties shall have agreed, the Contracting Officer shall either -

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the
Termination for Convenience of the Government, clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work. The Contracting Officer
shall make an equitable adjustment in the delivery schedule or contract price, or both,
and the contract shall be modified, in writing, accordingly, if -

(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this contract;
and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of
the period of work stoppage; provided that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

If a stop-work order is not canceled and the work covered by the order is terminated for
the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence submitted under this contract
shall include the contract number and shall be subject to the following procedures:

(@) Technical Correspondence. Technical correspondence (as used herein, this term
excludes technical correspondence where patent or technical data issues are involved
and correspondence which proposes or otherwise involves waivers, deviations, or
modifications to the requirements, terms, or conditions of this contract) shall be
addressed to the DOE Contracting Officer Representative (COR), see below paragraph
(d) with an information copy of the correspondence to the DOE Contracting Officer, see
below paragraph (c).

(b) Other Correspondence. All correspondence, other than technical correspondence, shall
be addressed to the DOE Contracting Officer, with information copies of the
correspondence to the DOE COR.

(c) DOE Contracting Officer:
U.S. Department of Energy, Portsmouth/Paducah Project Office
Attn: TBD (to be inserted at contract award)
Majestic Drive
Suite 200
Lexington, KY, 40513
Email: TBD
(d) DOE COR:
U.S. Department of Energy, Portsmouth/Paducah Project Office
Attn: TBD (to be inserted at contract award)
Address: TBD (to be inserted at contract awarad)

(e) The Contractor shall use the COR as the point of contact on technical matters, subject to
the restrictions of the clause entitled "Technical Direction" located in Section H.

(f)  Technical Reports. Procedures for technical reports are described in Section D of the
contract.

(g) Subject Line(s). All correspondence shall contain a subject line commencing with the
task order number and appropriate task order number, as illustrated below:

"SUBJECT: Contract No. (Insert subject topic after contract number - e.g., "Notification
of Address Change”).

G.2 BILLING INSTRUCTIONS

Contractors will use Standard Form 1034 Public Voucher for Purchases and Services Other
Than Personal located at http:/www.gsa.gov/portal/forms/type/SF  when requesting
reimbursement for the services performed under this contract. With the approval of the
Contracting Officer, the Contractor may submit vouchers as frequently as every two weeks.
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Contractors must submit vouchers electronically through the Oak Ridge Financial Service
Center's (ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS). The
VIPERS allows vendors to submit vouchers, attach supporting documentation and check the
payment status of any voucher submitted to the DOE. To obtain access to and use VIPERS,
please visit the web page at https://vipers.oro.doe.gov/. Detailed instructions on how to enroll
and use the system are provided on the web page. The submission of vouchers electronically
will reduce correspondence and other causes for delay to a minimum and will facilitate prompt
payment to the Contractor. Do not submit a paper copy of the voucher.

(@) Supporting Documentation

(1) Cost Reimbursable Billing Costs

i. The voucher must include a statement of cost and supporting
documentation for services rendered for each CLIN specified in Section B.
This statement should include, as a minimum, a breakout by cost element
of all services actually provided by the Contractor, both for the current
billing period and cumulatively for the entire contract. Statement of Cost
must be completed in accordance with the Contractor's cost accounting
system.

i. Costs claimed must be only those recorded costs authorized for billing by
the payment provisions of the contract.

ii. Costs claimed for reimbursement on the Statement of Cost must be
adequately supported. The level of detail provided must clearly indicate
where the funds were expended.

G.3 DEFECTIVE OR IMPROPER INVOICES

Name, title, phone number, office name, and complete mailing address of officials of the business
concern who are to be notified when DOE receives a defective or improper invoice.

<To Be Inserted by Offeror>

G.4 DOE-G-1005 OBSERVANCE OF LEGAL HOLIDAYS
(@) The on-site Government personnel observe the following holidays:
New Year's Day
Martin Luther King, Jr. Birthday
President's Day
Memorial Day
Independence Day
Labor Day
Columbus Day
Veterans Day
Thanksgiving Day
Christmas Day
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Any other day designated by Federal statute, Executive order, or the President's
proclamation.

When any holiday falls on a Saturday, the preceding Friday is observed. When any
holiday falls on a Sunday, the following Monday is observed. Observance of such days
by Government personnel shall not by itself be cause for an additional period of
performance or entitlement of compensation except as set forth within the contract.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 DOE-H-1051 CONSECUTIVE NUMBERING (MAY 2009)

Due to automated procedures employed in formulating this document, clauses and provisions
contained within may not always be consecutively numbered.

H.2

KEY PERSONNEL (JULY 2011)

(a)

(b)

(9)

(d)

(e)

Introduction

Key Personnel are considered essential to the success of all work being performed
under this contract. This Clause provides specific requirements, in addition to the
requirements of the clause in Section | entitled, “DEAR 952.215-70 Key Personnel,” for the
Key Personnel Team, requirements for changes to Key Personnel, reductions in available
fee for changes to Key Personnel, and identification of all Key Personnel for this Contract.

Key Personnel Team Requirements

The Contracting Officer and designated Contracting Officer's Representative(s) shall
have direct access to the Key Personnel. All Key Personnel shall be permanently
assigned to the position. In addition to the definition contained in the Section | Clause
entitled, “DEAR 952.215-70, Key Personnel,” Key Person(s) are considered managerial
personnel.

Definitions

For the purposes of this Clause, Changes to Key Personnel is defined as: (i) any
change to the position assignment of a current Key Person under the contract, except
for a person who acts for short periods of time, in the place of a Key Person during his
or her absence the total time of which shall not exceed 30 working days during any
given year; (i) utilizing the services of a new substitute Key Person for assignment to
the contract; or (iii) assigning a current Key Person for work outside the Contract.

Contract Fee Reductions for Changes to Key Personnel

(1) Notwithstanding approval by the Contracting Officer, any time the Program Director
(the initial Program Director or any substitution approved by the Contracting Officer) is
changed for any reason within two (2) years of being placed in the position, Available
Fee described in Section B, may be permanently reduced by $100,000 for each and every
occurrence of a change.

(2) Notwithstanding approval by the Contracting Officer, any time a Key Person other than
the Program Director (any initial Key Person or any substitution approved by the
Contracting Officer) is changed for any reason within two (2) years of being placed in
the position, Available Fee described in Section B, may be permanently reduced by
$50,000 for each and every occurrence of a change.

(3) The Contractor may request in writing that the Contracting Officer consider waiving all
or part of a reduction in Available Fee. Such written request shall include the factual
basis for the request. The Contracting Officer shall have the unilateral discretion to
make the determination to waive all or part of the reduction in Available Fee.

Key Personnel for this Contract
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The Key Personnel for this contract are identified below. This list will be amended
during the course of the contract to change Key Personnel as approved by the
Contracting Officer.

NAME TITLE

To be filled out at time of
award

H.3 DOE-H-1011 DEPARTMENT OF LABOR WAGE DETERMINATIONS

In the performance of this contract the Contractor shall comply with the requirements of the U.S.
Department of Labor Wage Determination(s) located in Section J, Attachment J-6.

H.4 DOE-H-1024 ALTERNATIVE DISPUTE RESOLUTION (ADR)

(@)

(b)

(9]

The DOE and the Contractor both recognize that methods for fair and efficient resolution
of significant disputes are essential to the successful and timely achievement of critical
milestones and completion of all Contract requirements. Accordingly, the parties agree
that in the event of a dispute to jointly select a 'standing neutral." The standing neutral
will be available to help resolve disputes as they arise. Such standing neutral can be an
individual, a board comprised of three (3) independent experts, or a company with
specific expertise in the Contract area. If a standing neutral cannot be agreed upon, the
DOE Office of Dispute Resolution will make a selection. Specific joint ADR processes
shall be developed.

The parties agree the following provision may be invoked for significant disputes upon
mutual agreement of the DOE and the Contractor:

(1) DOE and the Contractor shall use their best efforts to informally resolve any
dispute, claim, question, or disagreement by consulting and negotiating with each
other in good faith, recognizing their mutual interests, and attempting to reach a
just and equitable solution satisfactory to both parties. If any agreement cannot be
reached through informal negotiations within thirty (30) days after the start of
negotiations, then such disagreement shall be referred to the standing neutral,
pursuant to the jointly-developed ADR procedures.

(2) The standing neutral will not render a decision, but will assist the parties in
reaching a mutually satisfactory agreement. In the event the parties are unable
after thirty (30) days to reach such an agreement, either party may request, and
the standing neutral will render, a non-binding advisory opinion. Such opinion shall
not be admissible in evidence in any subsequent proceedings.

If one party to this Contract requests the use of the process set forth in Paragraphs b(1)
and b(2) of this clause and the other party disagrees, the party disagreeing must express
its position in writing to the other party. On any such occasion, if the party requesting
the above process wishes to file a claim they may precede in accordance with Section I,
FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I.
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(d) The Contractor shall continue performance of the contract during any activities
performed or actions taken as described above.

H.5 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS AND/OR GOVERNMENT
EMPLOYEES

(@) The parties recognize that DOE has entered into contracts with different prime
contractors for the management and operation and/or remediation of facilities at the
PPPO facilities. The Contractor hereby agrees that while it is performing work at PPPO
sites, it shall comply with applicable Federal, state and local laws, regulations, DOE
orders and directions, and with the standards and procedures of the DOE contractors
performing on the sites with respect to health, safety, environmental, quality assurance,
and safeguard and security matters. The Contractor acknowledges that the
performance by the DOE contractors performing on the sites is not intended to and does
not reduce the Contractor's obligations, responsibilities, and/or accountability to DOE or
any regulatory agency, including judicial body, responsible for audit, licensing,
permitting, or other administrative review or adjudication capacity.

(b) The Contractor agrees to cooperate fully and in good faith with DOE and its other
contractors to perform its contractual obligations, including providing support in the
evaluation of the DOE contractors’ programs, procedures, systems, processes, and
policies regarding health and safety, housekeeping, environmental requirements,
radiation protection, security, quality assurance, industrial hygiene, criticality safety, and
related operations. In providing support for performing such evaluations, the Contractor
agrees it will permit access by the DOE contractor(s) to documents relating to the
foregoing which pertains to the individual DOE contractor, including but not limited to
policies; procedures; operating instructions; manuals; training programs; qualification of
employees consistent with the Privacy Act; quality assurance program; accident reports;
insurance reports and claim files; and reports whether generated by the Contractor,
subcontractor, prospective subcontractors, or a third party relating to such matters.

(c) The Contractor acknowledges that the contracts that govern the work performed by
other DOE site contractor(s) authorize them to, under specified circumstances, suspend
work of the Contractor or deny the Contractor access to the Government's facilities. The
Contractor agrees to comply with any such DOE site contractors’ direction and notify the
CO and COR immediately thereafter.

(d) The Contractor agrees to include in all subcontracts that may include on-site work under
this contract, a clause which will obligate such subcontractors to comply with the
provisions of this clause and to impose these obligations on all their subcontractors or
suppliers, at any tier, which involve performance of work on-site. As used in this clause,
subcontractor(s) and subcontract(s) include such at any tier.

H.6 RELEASE OF INFORMATION

Any proposed public release of information by the Contractor including publications, exhibits,
or audiovisual productions pertaining to the work called for in this contract shall be submitted
for approval prior to actual printing and distribution. Proposed releases are to be submitted to
DOE - PPPO, Office of Public Affairs, P.O. Box 3090, Lexington, Kentucky 40513. All
proposed releases should conform to the requirements of the applicable DOE Orders
pertaining to the public release of information.
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H.7 CONFIDENTIALITY OF INFORMATION

H.8

(a)

(b)

(©

(d)

(e)

To the extent that the work under this contract requires that the Contractor be given
access to confidential or proprietary business, technical, or financial information
belonging to the Government or other companies, the Contractor shall, after receipt
thereof, treat such information as confidential and agree not to appropriate such
information to its own use or to disclose such information to third parties unless
specifically authorized by the Contracting Officer in writing. The foregoing obligations,
however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which is published after receipt thereof by the Contractor or otherwise
becomes part of the public domain through no fault of the Contractor;

(3) Information which the Contractor can demonstrate was in his possession at the
time of receipt thereof and was not acquired directly or indirectly from the
Government or other companies;

(4) Information which the Contractor can demonstrate was received by it from a third
party that did not require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access, whereby the employee agrees
that he will not discuss, divulge or disclose any such information or data to any person or
entity except those persons within the Contractor's organization directly concerned with
the performance of the contract.

The Contractor agrees, if requested by the Government, to sign an agreement identical,
in all material respects, to the provisions of this clause, with each company supplying
information to the Contractor under this contract, and to supply a copy of such
agreement to the Contracting Officer. From time to time upon request of the Contracting
Officer, the Contractor shall supply the Government with reports itemizing information
received as confidential or proprietary and setting forth the company or companies from
which the Contractor received such information.

The Contractor agrees that upon request by DOE it will execute a DOE-approved
agreement with any party whose facilities or proprietary data it is given access to or is
furnished, restricting use and disclosure of the data or the information obtained from the
facilities. Upon request by DOE, such an agreement shall also be signed by Contractor
personnel.

This clause shall flow down to all subcontracts.

DEAR 952.242-70 TECHNICAL DIRECTION (DEC 2000)

(a)

Performance of the work under this contract shall be subject to the technical direction of
the DOE Contracting Officer's Representative (COR). The term "technical direction” is
defined to include, without limitation:

(1) Providing direction to the Contractor that redirects contract effort, shift work
emphasis between work areas or tasks, require pursuit of certain lines of inquiry,
fill in details, or otherwise serve to accomplish the contractual PWS.

(2) Providing written information to the Contractor that assists in interpreting drawings,
specifications, or technical portions of the work description.
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(3) Reviewing and, where required by the contract, approving, technical reports,
drawings, specifications, and technical information to be delivered by the
Contractor to the Government.

(b) The Contractor will receive a copy of the written COR designation from the Contracting
Officer. It will specify the extent of the COR's authority to act on behalf of the Contracting
Officer.

(c) Technical direction must be within the scope of work stated in the contract. The COR
does not have the authority to, and may not, issue any technical direction that -

(1) Constitutes an assignment of additional work outside the PWS;
(2) Constitutes a change as defined in the contract clause entitled "Changes;"

(3) In any manner causes an increase or decrease in the total estimated contract cost,
the fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract;
or

(5) Interferes with the Contractor's right to perform the terms and conditions of the
contract.

(d) All technical direction shall be issued in writing by the COR.

(e) The Contractor must proceed promptly with the performance of technical direction duly
issued by the COR in the manner prescribed by this clause and within its authority under
the provisions of this clause. If, in the opinion of the Contractor, any instruction or
direction by the COR falls within one of the categories defined in (c)(1) through (c)(5) of
this clause, the Contractor must not proceed and must notify the Contracting Officer in
writing within five (5) working days after receipt of any such instruction or direction and
must request the Contracting Officer to modify the contract accordingly. Upon receiving
the notification from the Contractor, the Contracting Officer must -

(1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor's letter that the technical direction is within the scope of the contract
effort and does not constitute a change under the Changes clause of the contract;

(2) Advise the Contractor in writing within a reasonable time that the Government will
issue a written change order; or

(3) Advise the Contractor in writing within a reasonable time not to proceed with the
instruction or direction of the COR.

(f) A failure of the Contractor and Contracting Officer either to agree that the technical
direction is within the scope of the contract or to agree upon the contract action to be
taken with respect to the technical direction will be subject to the provisions of the clause
entitled "Disputes.”

MODIFICATION AUTHORITY

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be
the only individual authorized to:

(@) Accept nonconforming work,
(b) Waive any requirement of this contract, or
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(c) Modify any term or condition of this contract.

H.10 SUBCONTRACTS

H.11

(a) Prior to the placement of subcontracts and in accordance with the clause entitled FAR
52.244-6, "Subcontracts for Commercial ltems (DEC 2010) Alternate | (June 2010)," the
Contractor shall ensure that:

(1) They contain all of the clauses of this contract (altered when necessary for proper
identification of the contracting parties) which contain a requirement for such
inclusion in applicable subcontracts. Particular attention should be directed to the
potential flow-down applicability of the clauses entitled "Utilization of Small
Business Concerns and Small Disadvantaged Business Concerns" contained in
Part Il, Section | of the contract;

(2) Any applicable subcontractor Certificate of Current Cost or Pricing Data (see FAR
15.404-3b) and subcontractor Representations and Certifications (see Part 1V,
Section K and the document referenced in the Representations, Certifications and
Other Statements of the Offeror clause are received); and

(3) Any required prior notice and description of the subcontract is given to the
Contracting Officer and any required consent is received. Except as may be
expressly set forth therein, any consent by the Contracting Officer to the placement
of subcontracts shall not be construed to constitute approval of the subcontractor
or any subcontract terms or conditions, determination of the allow-ability of any
cost revision of this contract or any of the respective obligations of the parties there
under, or creation of any subcontractor privity of contract with the Government.

(b) Prior to the award of any subcontracts for advisory and assistance services, the
Contractor shall obtain from the proposed subcontractor or consultant the disclosure
required by 48 CFR (DEAR) 909.507-1, and shall determine in writing whether the
interests disclosed present an actual or significant potential for an organizational conflict
of interest, in accordance with the clause contained in Section | of this contract. The
subcontractor shall perform no work until the Contractor has cleared the subcontractor
for Organizational Conflicts of Interest (OCI).

REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR MISMANAGEMENT

The Contractor is required to comply with the following in accordance with the applicable
DOE Order:

(a) Notify their employees annually of their duty to report directly to the DOE Inspector
General (IG) allegations of fraud, waste, abuse, corruption, or mismanagement in DOE
programs, operations, funds, or contracts. The DOE Contractor employees should,
when appropriate, report directly to the IG any information concerning wrongdoing by
employees of DOE, Contractors, or subcontractors. The DOE Contractor employees
should also report to the DOE IG any allegations of reprisals taken against DOE or
DOE Contractor employees who have reported fraud, waste, abuse, corruption, or
mismanagement to the IG;

(b) Display and publish the DOE IG hotline telephone number in common areas of
buildings, such as cafeterias, public telephone areas, official bulletin boards, reception
rooms, and building lobbies; and
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(c) Publish the DOE IG hotline telephone number in phone books and newsletters.

LOBBYING RESTRICTION (CONSOLIDATED APPROPRIATIONS ACT, 2012)

The contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence congressional action on any legislation or appropriation
matters pending before Congress, other than to communicate to Members of Congress as
described in 18 U.S.C.1913. This restriction is in addition to those prescribed elsewhere in
statute and regulation.

ACCESS TO DOE-OWNED OR LEASED FACTILITIES

(@) The performance of this contract requires that employees of the Contractor have
physical access to DOE-owned or leased facilities; however, this clause does not
control requirements for an employee’s obtaining a security clearance. The Contractor
understands and agrees that DOE has a prescribed process with which the Contractor
and its employees must comply in order to receive a security badge that allows such
physical access. The Contractor further understands that it must propose employees
whose background offers the best prospect of obtaining a security badge approval for
access, considering the following criteria, which are not all inclusive and may vary
depending on access requirements:

(1) Is or is suspected of being, a terrorist;
(2) Is the subject of an outstanding warrant;

(3) Has deliberately omitted, concealed, or falsified relevant and material facts from
any Questionnaire for National Security Positions (SF-86), Questionnaire for
Non-Sensitive Positions (SF-85), or similar form;

(4) Has presented false or forged identity source documents;
(5) Has been barred from Federal employment;

(6) Is currently awaiting a hearing or trial or has been convicted of a crime
punishable by imprisonment of six (6) months or longer; or

(7) Is awaiting or serving a form of pre-prosecution probation, suspension or
deferred sentencing, probation or parole in conjunction with an arrest or criminal
charges against the individual for a crime that is punishable by imprisonment of
six (6) months or longer.

(b) The Contractor shall assure:

(1) In initiating the process for gaining physical access, (i) compliance with
procedures established by DOE in providing its employee(s) with any forms
directed by DOE, (ii) that the employee properly completes any forms, and (iii)
that the employee(s) submits the forms to the person designated by the
Contracting Officer.

(2) In completing the process for gaining physical access, that its employee (i)
cooperates with DOE officials responsible for granting access to DOE—owned or
leased facilities and (ii) provides additional information, requested by those DOE
officials.

(c) The Contractor understands and agrees that DOE may unilaterally deny a security
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badge to an employee and that the denial remains effective for that employee unless
DOE subsequently determines that access may be granted. Upon notice from DOE
that an employee’s application for a security badge is or will be denied, the Contractor
shall promptly identify and submit the forms referred to in subparagraph (b)(1) of this
clause for the substitute employee. The denial of a security badge to individual
employees by DOE shall not be cause for extension of the period of performance of
this Contract or any contractor claim against DOE.

(d) The Contractor shall return to the Contracting Officer or designee the badge(s) or other
credential(s) provided by DOE pursuant to this clause, granting physical access to
DOE -owned or leased facilities by the Contractor's employee(s), upon (1) the
termination of this Contract; (2) the expiration of this Contract; (3) the termination of
employment on this Contract by an individual employee; or (4) demand by DOE for
return of the badge.

(e) The Contractor shall include this clause, including this paragraph (e), in any
subcontract, awarded in the performance of this Contract, in which an employee(s) of
the subcontractor will require physical access to DOE — owned or leased facilities.

H.14 PARTNERING

In order to most effectively accomplish this Contract, the Government proposes to form a
cohesive partnership with the Contractor. It is a way of doing business based upon trust,
dedication to common goals, and an understanding and respect of each other's expectations
and values. The process creates a teambuilding environment which fosters better
communication and problem solving, and a mutual trust between the participants. These
key elements create a climate in which issues can be raised, openly discussed, and jointly
settled, without getting into an adversarial relationship. In this way, partnering is a mindset,
and a way of doing business. It is an attitude toward working as a team, and achieving
successful project execution. This endeavor seeks an environment that nurtures team
building cooperation, and trust between the Government and the Contractor. The
partnership strives to draw on the strengths of each organization in an effort to achieve a
quality project done right the first time, within budget, and on schedule.

Participation in the partnership will be totally voluntary by the parties. Any cost associated
with effectuating this partnership will be agreed to by both parties during Contract
performance. The U.S. Army Corps of Engineers has championed partnering and their
guidelines will be utilized in organizing partnering meetings and establishing a partnering
agreement.

H.15 DOE-H-1001 OMBUDSMAN

(@) An ombudsman has been appointed to hear and facilitate the resolution of concerns
from Offerors, potential Offerors, and contractors during the pre-award and post-award
phases of this acquisition. When requested, the ombudsman will maintain strict
confidentiality as to the source of the concern. The existence of the ombudsman is not
to diminish the authority of the contracting officer, the Source Evaluation Board, or the
selection official. Further, the ombudsman does not participate in the evaluation of
proposals, the source selection process, or the adjudication of formal contract
disputes. Therefore, before consulting with an ombudsman, interested parties must
first address their concerns, issues, disagreements, and/or recommendations to the
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contracting officer for resolution.

(b) If resolution cannot be made by the contracting officer, interested parties may contact
the installation ombudsman: US Department of Energy, Office of Environmental
Management, Office of the Ombudsman, 1000 Independence Ave., S.W., Washington,
DC 20585. Concerns, issues, disagreements, and recommendations which cannot be
resolved at the Contracting Activity may be referred to the DOE ombudsman. Do not
contact the ombudsman to request copies of the solicitation, verify offer due date, or
clarify technical requirements. Such inquiries shall be directed to the contracting officer
or as specified elsewhere in this document.

H.16 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF THE
OFFEROR

The Representations, Certifications, and Other Statements of the contractor, dated [/Insert
date at time of award], made in response to Solicitation No. DE-SOL-0003603 is hereby
incorporated into this contract by reference.

H.17 STANDARD INSURANCE REQUIREMENTS (NOVEMBER 2011)

In accordance with FAR clause 52.228-7, entitled, Insurance — Liability to Third Persons, the
Contractor shall carry the following kinds and minimum amounts of insurance during the
performance of this Contract:

(a) Worker's compensation and employer's liability insurance:

(1) The amount required by the state in which work is performed under applicable
workers' compensation and occupational disease statutes.

(2) Employer's liability insurance in the amount of $100,000.

(b) General liability insurance. Bodily injury liability coverage written on the
comprehensive form of policy of at least $500,000 per occurrence.

(c) Automobile liability insurance. Coverage shall be provided on a comprehensive basis.
It shall provide for bodily injury and property damage liability covering the operation of
all automobiles used in connection with performance of this contract. Policies covering
automobiles operated in the United States shall provide coverage of at least $200,000
per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence
for property damage.

The amount of liability coverage on other policies shall be commensurate with any legal
requirements of the state and locality, plus sufficient to meet normal and customary claims.

Proof of all required insurance shall be provided to the Contracting Officer prior to the
commencement of work

H.18 WORKER SAFETY AND HEALTH PROGRAM (NOVEMBER 2011)

(@) 10 CFR 851 sets forth the worker health and safety requirements for the conduct of
contractor activities at DOE sites. A “DOE site” means a DOE-owned or —leased area
or location or other area or location controlled by DOE where activities and operations
are performed at one or more facilities or places by a contractor in furtherance of a
DOE mission. A “Covered workplace” means a place at a DOE site where a contractor
is responsible for performing work in furtherance of a DOE mission.
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The Contractor shall comply with all applicable safety and health requirements set
forth in 10 CFR 851, Worker Safety and Health Program. The Contractor shall
develop, implement, and maintain a written Worker Safety and Health Plan (WSHP)
which shall describe the Contractor's method for complying with and implementing the
applicable requirements of 10 CFR 851. The WSHP shall be submitted to and
approved by DOE. The approved WSHP must be implemented prior to the start of
work. In performance of the work, the Contractor shall provide a safe and healthful
workplace, and must comply with its approved WSHP and all applicable Federal and
state environmental, health, and safety regulations. The Contractor shall take all
reasonable precautions to protect the environment, health, and safety of its
employees, DOE personnel, and members of the public. The Contractor shall take all
necessary and reasonable steps to minimize the impact of its work on DOE functions
and employees. When more than one contractor works in a shared workplace, the
Contractor shall coordinate with the other contractors to ensure roles, responsibilities,
and worker safety and health provisions are clearly delineated. The Contractor shall
participate in all emergency response drills and exercises.

The Contractor shall immediately report all job-related injuries and/or illnesses which
occur in any DOE facility to the Contracting Officer's Representative. Upon request,
the Contractor shall provide a copy of occupational safety and health self-assessments
and/or inspections of work sites for job hazards for its DOE facilities to the Contracting
Officer’'s Representative.

The Contracting Officer will notify the Contractor, in writing, of any noncompliance with
the terms of this clause, plus the corrective action to be taken. After receipt of such
notice, the Contractor shall immediately take corrective action.

In the event that the Contractor fails to comply with the terms and conditions of this
clause, the Contracting Officer may, without prejudice to any other legal or contractual
rights, issue a stop work order halting all or any part of the work. Thereafter, a start
order for resumption of the work may be issued at the discretion of the Contracting
Officer. The Contractor shall not be entitled to an equitable adjustment of the Contract
amount or extension of the performance schedule on any stop work order issued
under this special Contract requirement.

QUALITY ASSURANCE PROGRAM (NOVEMBER 2011)

The Contractor shall implement a DOE-approved Quality Assurance Program (QAP) in
accordance with DOE Order 414.1D, Quality Assurance, Attachment 1, Contractor
Requirements Document (CRD); 10 CFR 830, Subpart A, for nuclear work; the EM Quality
Assurance Program, EM-QA-001; and associated DOE directives (i.e., Policies, Guides,
Manuals and Orders), prior to commencement of work affecting nuclear safety. Although

DOE

Order 414.1D allows 90 days, the QAP shall be submitted to DOE for approval within

60 days of the contract award date. DOE approval must be documented prior to
commencing any work under the contract.

Contractors have three options for complying with this contract requirement:

(1)
(2)
(3)

Adopt the prior Contractor's DOE-approved QAP and resubmit for DOE approval;
Modify the prior Contractor's DOE-approved QAP and submit it for DOE approval; or
Develop and submit for DOE approval a new QAP.
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Development of a new QAP, or adoption of an existing or modified version of a QAP from a
prior contractor, does not alter a contractor’s legal obligation to comply with DOE Order
414.1D, 10 CFR 830, Subpart A and other regulations or directives affecting quality
assurance (QA).

The EM QAP provides the basis to achieve quality across the EM complex for all mission-
related work while providing a consistent approach to Quality Assurance (QA). EM requires
that American Society of Mechanical Engineers (ASME) NQA-1, 2008, Quality Assurance
Requirements for Nuclear Facility Applications with the NQA-1a-2009 addenda, be
implemented as part of the Contractor's QA Program for work affecting nuclear safety.
However, EM also allows for the use of other standards that provide an equivalent level of
safety and quality using the variance process in EM-QA-001. The required portions of NQA-
1 to be implemented include: Introduction, Part |, and as applicable, portions of Part Il.
NQA-1 Parts Il and IV are to be used as guidance for the Contractor's QAP and
implementing procedures.

The Contractor’'s QAP shall describe the overall implementation of the QA requirements and
shall be applied to all work performed by the Contractor (e.g., research, design/engineering,
construction, operation, budget, mission, safety, and health). Regardless of the performer of
the work, the contractor is responsible for complying with the requirements of the CRD. The
contractor is responsible for flowing down the requirements of the CRD to subcontractors at
any tier to the extent necessary to ensure the contractor’s compliance with the requirements
and the safe performance of work. The Contractor's QAP shall also describe the supply
chain for electronic subcomponents, require procurement of subcomponents only from
original equipment manufacturers (OEMs) or OEMs authorized distributors, and require
electronic subcomponents be procured from vendors with a documented successful history
with the supplier.

The Contractor shall develop, implement, assess and continuously improve the QAP to
implement the QA criteria, Suspect/Counterfeit ltems (SC/I) prevention requirements and
Safety Software requirements, as defined in the CRD, using a graded approach and
describing how the QA criteria and graded approach are applied. The QAP must be
integrated with other quality or management system requirements in applicable DOE
directives and external requirements, including DOE P 450.4, DOE Safety System
Management Policy. The Contractor shall, at a minimum, annually review and update as
appropriate, their QAP. The review and any changes (other than editorial changes that do
not reduce or change commitments per DOE O 414.1D) shall be submitted to DOE for
approval, and all changes shall be approved before implementation by the Contractor.

The Contractor shall develop and implement a comprehensive Issues Management System
for the identification, assignment of significance category, and processing of quality or
safety-related issues identified within the Contractor's organization. The significance
assigned to the issues shall be the basis for all actions taken by the Contractor in correcting
the issue from initial causal analysis, reviews for reporting to DOE, through completion of
effectiveness reviews if required, based on the seriousness of the issue.

The Contractor shall perform activities in connection with a nuclear facility, as defined by
Title 10 Code of Federal Regulations (CFR) 820, Procedural Rules for DOE Nuclear
Activities; Title 10 CFR 835. Radiation Protection; and Title 10 CFR 830, Nuclear Safety
Management, specifically Section 830.3.The requirements of 10 CFR Part 830 Subpart A
shall apply to all work affecting nuclear safety.
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H.20 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (JULY 2011)

(@

Imminent Health and Safety Hazard is a given condition or situation which, if not

immediately corrected, could result in a serious injury or death, including exposure to
radiation and toxic/hazardous chemicals. Imminent Danger in relation to the facility
safety envelope is a condition, situation, or proposed activity which, if not terminated,
could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear
criticality, (2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous
chemical exposure.

Work Stoppage. In the event of an Imminent Health and Safety Hazard, identified by
facility line management or operators or facility health and safety personnel overseeing
facility operations, or other individuals, the individual or group identifying the imminent
hazard situation shall immediately take actions to eliminate or mitigate the hazard (i.e.,
by directing the operator/implementer of the activity or process causing the imminent
hazard to stop work, or by initiating emergency response actions or other actions) to
protect the health and safety of the workers and the public, and to protect U.S.
Department of Energy (DOE) facilities and the environment. In the event an imminent
health and safety hazard is identified, the individual or group identifying the hazard
should coordinate with an appropriate Contractor official, who will direct the shutdown
or other actions, as required. Such mitigating action should subsequently be
coordinated with the DOE and Contractor management. The suspension or stop-work
order should be promptly confirmed in writing by the Contracting Officer.

Shutdown. In the event of an imminent danger in relation to the facility safety
envelope or a non-Imminent Health and Safety Hazard identified by facility line
managers, facility operators, health and safety personnel overseeing facility
operations, or other individuals, the individual or group identifying the potential health
and safety hazard may recommend facility shutdown in addition to any immediate
actions needed to mitigate the situation. However, the recommendation must be
coordinated with Contractor management, and the DOE Site Manager. Any written
direction to suspend operations shall be issued by the Contracting Officer, pursuant to
the Clause entitled, “FAR 52.242-15, Stop-Work Order.”

Facility Representatives. DOE personnel designated as Facility Representatives
provide the technical/safety oversight of operations. The Facility Representative has
the authority to "stop work," which applies to the shutdown of an entire plant, activity,
or job. This stop-work authority will be used for an operation of a facility which is
performing work the Facility Representative believes:

(1) Poses an imminent danger to health and safety of workers or the public if
allowed to continue;

(2) Could adversely affect the safe operation of, or could cause serious damage to
the facility if allowed to continue; or

(3) Could result in the release of radiological or chemical hazards to the
environment in excess of regulatory limits.

This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall
insert a clause, modified appropriately to substitute "Contractor Representatives” for
"the Contracting Officer" in all subcontracts.
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PERFORMANCE GUARANTEE AGREEMENT (JULY 2011) (As Required)

The Contractor’s parent organization(s) or all member organizations if the Contractor is a
joint venture, limited liability company, or other similar entity, shall guarantee performance of
the contract as evidenced by the Performance Guarantee Agreement incorporated in the
contract in Section J, Attachment J-7.

If the Contractor is a joint venture, limited liability company, or other similar entity where
more than one organization is involved, the parent(s) or all member organizations shall
assume joint and severable liability for the performance of the contract. In the event any of
the signatories to the Performance Guarantee Agreement enters into proceedings related to
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish written
notification of the bankruptcy to the Contracting Officer.

RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE BOARD OF DIRECTORS
(JULY 2011) (As Required)

The Contractor has provided a guarantee of performance from its parent company(s) in the
form set forth in the Section J Attachment entitled, “Performance Guarantee Agreement.”
The individual signing the “Performance Guarantee Agreement” for the parent company(s)
should be the Responsible Corporate Official.

The Responsible Corporate Official is the person who has sole corporate (parent
company(s)) authority and accountability for Contractor performance. DOE may contact, as
necessary, the single Responsible Corporate Official identified below regarding Contract
performance issues.

Responsible Corporate Official:
Name:
Position:
Company/Organization:
Address:
Phone:
Facsimile:
Email:

Should the Responsible Corporate Official or their contact information change during the
period of the Contract, the Contractor shall promptly notify the Contracting Officer in writing
of the change.

Identified below is each member of the Corporate Board of Directors that will have corporate
oversight.

DOE may contact, as necessary, any member of the Corporate Board of Directors, who is
accountable for corporate oversight of the Contractor organization and key personnel.

Corporate Board of Directors:
Name:
Position:
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Company/Organization:
Address:
Phone:
Facsimile:
Email:

Should any change occur to the Corporate Board of Directors or their contact information

during the period of the Contract, the Contractor shall promptly notify the Contracting Officer
in writing of the change.
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SECTION | - CONTRACT CLAUSES

1. FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This Contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at these addresses:

https://www.acquisition.qgov/far

http://professionals.pr.doe.gov/

Fill-In Information
See FAR

CLAUSE NO. AND TITLE

1.2. FAR 52.202-1 DEFINITIONS (JAN 2012)

1.3. FAR 52.203-3 GRATUITIES (APR 1984)

1.4. FAR 52.203-5 COVENANT AGAINST
CONTINGENT FEES (APR 1984)

1.5. FAR 52.203-6 RESTRICTIONS ON
SUBCONTRACTOR SALES TO THE
GOVERNMENT (SEP 2006)

1.6.  FAR 52.203-7 ANTI-KICKBACK PROCEDURES
(OCT 2010)

L.7. FAR 52.203-8 CANCELLATION, RESCISSION,
AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

8.  FAR 52.203-10 PRICE OR FEE ADJUSTMENT
FOR ILLEGAL OR IMPROPER ACTIVITY (OCT
2010)

L.9. FAR 52.203-12 LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (OCT 2010)

1.10. FAR 52.203-13 CONTRACTOR CODE OF
BUSINESS ETHICS AND CONDUCT (APR
2010)

.11. FAR 52.203-14 DISPLAY OF HOTLINE DOE IG HOTLINE POSTER:

POSTER(S) (DEC 2007) http://energy.gov/ig/downloads/office-
inspector-general-hotline-poster

112.  FAR 52.204-2 SECURITY REQUIREMENTS
(AUG 1996)

.13. FAR 52.204-4 PRINTED OR COPIED DOUBLE-
SIDED ON POST CONSUMER FIBER
CONTENT PAPER (MAY 2011)

.14. FAR 52.204-7 CENTRAL CONTRACTOR
REGISTRATION (FEB 2012)
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1.15.

FAR 52.204-9 PERSONAL IDENTITY
VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2011)

1.16.

FAR 52.204-10 REPORTING EXECUTIVE
COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (FEB 2012)

1.17.

FAR 52.209-6 PROTECTING THE
GOVERNMENT’S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED
FOR DEBARMENT (DEC 2010)

1.18.

FAR 52.209-9 UPDATES OF PUBLICLY
AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (FEB 2012)

1.19.

FAR 52.209-10 PROHIBITION ON
CONTRACTING WITH INVERTED DOMESTIC
CORPORATIONS (MAY 2012)

1.20.

FAR 52.215-2 AUDIT AND RECORDS -
NEGOTIATION (OCT 2010)

1.21.

FAR 52.215-8 ORDER OF PRECEDENCE —
UNIFORM CONTRACT FORMAT (OCT 1997)

1.22.

FAR 52.215-11 PRICE REDUCTION FOR
DEFECTIVE COST OR PRICING DATA —
MODIFICATIONS (AUG 2011)

1.23.

FAR 52.215-13 SUBCONTRACTOR COST OR
PRICING DATA — MODIFICATIONS (OCT 2010)

1.24.

FAR 52.215-14 INTEGRITY OF UNIT PRICES
(OCT 2010)

1.25.

FAR 52.215-15 PENSION ADJUSTMENTS AND
ASSET REVERSIONS (OCT 2010)

1.26.

FAR 52.215-17 WAIVER OF FACILITIES
CAPITAL COST OF MONEY (OCT 1997)

1.27.

FAR 52.215-21 REQUIREMENTS FOR
CERTIFIED COST OR PRICING DATA OR
INFORMATION OTHER THAN COST OR
PRICING DATA — MODIFICATIONS (OCT 2010)

1.28.

FAR 52.215-23 LIMITATIONS ON PASS-
THROUGH CHARGES (OCT 2009)

1.29.

FAR 52.216-7 ALLOWABLE COST AND
PAYMENT (JUN 2011)

15th (Cost Invoices) And 30th (Fee
Invoices)

1.30.

FAR 52.217-8 OPTION TO EXTEND SERVICES
(NOV 1999)

30 Days

1.31.

FAR 52.217-9 OPTION TO EXTEND THE TERM
OF THE CONTRACT (MAR 2000)

(A) “At least thirty (30) days from contract
expiration; and sixty (60) days” (C) five (5)
Years”
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1.32.

FAR 52.219-6 NOTICE OF TOTAL SMALL
BUSINESS SET-ASIDE (NOV 2011)

1.33.

FAR 52.219-8UTILIZATION OF SMALL
BUSINESS CONCERNS (JAN 2011)

1.34.

FAR 52.219-14 LIMITATIONS ON
SUBCONTRACTING (NOV 2011)

1.35.

FAR 52.219-28 POST-AWARD SMALL
BUSINESS PROGRAM RE-REPRESENTATION
(APR 2012)

1.36.

FAR 52.222-1 NOTICE TO THE GOVERNMENT
OF LABOR DISPUTES (FEB 1997)

1.37.

FAR 52.222-2 PAYMENT FOR OVERTIME
PREMIUMS (JUL 1990)

Fill In: “Zero”

1.38.

FAR 52.222-3CONVICT LABOR (JUN 2003)

1.39.

FAR 52.222-4 CONTRACT WORK HOURS AND
SAFELY STANDARDS ACT — OVERTIME
COMPENSATION (JUL 2005)

1.40.

FAR 52.222-21 PROHIBITION OF
SEGREGATED FACILITIES (FEB 1999)

1.41.

FAR 52.222-26 EQUAL OPPORTUNITY (MAR
2007)

1.42.

FAR 52.222-35 EQUAL OPPORTUNITY FOR
SPECIAL DISABLED VETERANS, VETERANS

OF THE VIETNAM ERA, AND OTHER ELIGIBLE

VETERANS (SEP 2010)

1.43.

FAR 52.222-36 AFFIRMATIVE ACTION FOR
WORKERS WITH DISABILITIES (OCT 2010)

1.44.

FAR 52.222-37 EMPLOYMENT REPORTS ON
VETERANS (SEP 2010)

1.45.

FAR 52.222-41 SERVICE CONTRACT ACT OF
1965 (NOV 2007)

1.46.

FAR 52.222-50 COMBATING TRAFFICKING IN
PERSONS (FEB 2009)

1.47.

FAR 52.222-54 EMPLOYMENT ELIGIBILITY
VERIFICATION (JAN 2009)

1.48.

FAR 52.223-2 AFFIRMATIVE PROCUREMENT
OF BIOBASED PRODUCTS UNDER SERVICE
AND CONSTRUCTION CONTRACTS (May
2012)

1.49.

FAR 52.223-5 POLLUTION PREVENTION AND
RIGHT-TO-KNOW INFORMATION (MAY 2011)
ALTERNATE Il (MAY 2011)

1.50.

FAR 52.223-6 DRUG-FREE WORKPLACE (MAY
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Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 50 of 156

2001)

1.51. FAR 52.223-10 WASTE REDUCTION
PROGRAM (MAY 2011)

1.52. FAR 52.223-12 REFRIGERATION EQUIPMENT
AND AIR CONDITIONERS (MAY 1995)

1.53. FAR 52.223-15 ENERGY EFFICIENCY IN
ENERGY-CONSUMING PRODUCTS (DEC
2007)

1.54. FAR 52.223-16 IEEE 1680 STANDARD FOR
THE ENVIRONMENTAL ASSESSMENT OF
PERSONAL COMPUTER PRODUCTS (DEC
2007)

1.55. FAR 52.223-17 AFFIRMATIVE PROCUREMENT
OF EPA-DESIGNATED ITEMS IN SERVICE
AND CONSTRUCTION CONTRACTS (MAY
2008)

1.56. FAR 52.223-18 ENCOURAGING
CONTRACTORS POLICIES TO BAN TEXT
MESSAGES WHILE DRIVING (AUG 2011)

1.57. FAR 52.223-19 COMPLIANCE WITH
ENVIRONMENTAL MANAGEMENT SYSTEMS
(MAY 2011)

1.58. FAR 52.224-1 PRIVACY ACT NOTIFICATION
(APR 1984)

1.59. FAR 52.225-1 BUY AMERICAN ACT —
SUPPLIES (FEB 2009)

1.60. FAR 52.225-13 RESTRICTIONS ON CERTAIN
FOREIGN PURCHASES (JUN 2008)

.61. FAR 52.225-25 PROHIBITION ON
CONTRACTING WITH ENTITIES ENGAGING IN
SANCTIONED ACTIVITIES RELATING TO
IRAN-CERTIFICATION (NOV 2011)

1.62. FAR 52.227-23 RIGHTS TO PROPOSAL DATA TBD [Data Contained On Pages]
(TECHNICAL) (JUN 1987) TBD [Proposal Dated

1.63. FAR 52.228-7 INSURANCE — LIABILITY TO
THIRD PERSONS (MAR 1996)

.64. FAR 52.232-9 LIMITATION OF WITHHOLDING
OF PAYMENTS (APR 1984)

1.65. FAR 52.232-17 INTEREST (OCT 2010)

1.66. FAR 52.232-18 AVAILABILITY OF FUNDS (APR
1984)

1.67. FAR 52.232-22 LIMITATION OF FUNDS (APR
1984)
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1.68. FAR 52.232-23 ASSIGNMENT OF CLAIMS (JAN
1986)

1.69. FAR 52.232-25 PROMPT PAYMENT (OCT 2008)

1.70. FAR 52.232-33 PAYMENT BY ELECTRONIC
FUNDS TRANSFER — CENTRAL
CONTRACTOR REGISTRATION (OCT 2003)

1.71.  FAR 52.233-1 DISPUTES (JUL 2002) -
ALTERNATE 1 (DEC 1991)

1.72. FAR 52.233-3 PROTEST AFTER AWARD (AUG
1996) — ALTERNATE | (JUN 1985)

1.73. FAR 52.233-4 APPLICABLE LAW FOR BREACH
OF CONTRACT CLAIM (OCT 2004)

1.74. FAR 52.237-2 PROTECTION OF
GOVERNMENT BUILDINGS, EQUIPMENT, AND
VEGETATION (APR 1984)

1.75. FAR 52.237-3 CONTINUITY OF SERVICES
(JAN 1991)

1.76. FAR 52.242-1 NOTICE OF INTENT TO
DISALLOW COSTS (APR 1984)

1.77. FAR 52.242-3 PENALTIES FOR
UNALLOWABLE COSTS (MAY 2001)

1.78. FAR 52.242-4 CERTIFICATION OF FINAL
INDIRECT COSTS (JAN 1997)

1.79. FAR 52.242-13 BANKRUPTCY (JUL 1995)

1.80. FAR 52.243-2 CHANGES — COST
REIMBURSEMENT (AUG 1987) — ALT Il AND III
(APR 1984)

1.81. FAR 52.243-6 CHANGE ORDER ACCOUNTING
(APR 1984)

1.82. FAR 52.243-7 NOTIFICATION OF CHANGES
(APR 1984)

1.83. FAR 52.244-2 SUBCONTRACTS (OCT 2010) (E), (K) Contracting Officer Fill In At Award
ALT I (JUN 2007)

1.84. FAR 52.244-5 COMPETITION IN
SUBCONTRACTING (DEC 1996)

1.85. FAR 52.244-6 SUBCONTRACTS FOR
COMMERCIAL ITEMS (DEC 2010)

1.86. FAR 52.245-1 GOVERNMENT PROPERTY
(APR 2012) ALT | (AUG 2012)

1.87. FAR 52.245-9 USE AND CHARGES (APR 2012)

1.88. FAR 52.246-25 LIMITATION OF LIABILITY —

SERVICES (FEB 1997)
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1.89. FAR 52.247-1 COMMERCIAL BILL OF LADING (A) Department Of Energy
Solicitation No. DE-SOL-0003603. The
Contract Administration Office Specified In
Section G
1.90. FAR 52.248-1 VALUE ENGINEERING (OCT
2010)
1.91. FAR 52.249-6 TERMINATION (COST-
REIMBURSEMENT) (MAY 2004)
1.92. FAR 52.249-14 EXCUSABLE DELAYS (APR
1984)
1.93. FAR52.251-1 GOVERNMENT SUPPLY
SOURCES
1.94. FAR52.251-2 INTERAGENCY FLEET
MANAGEMENT SYSTEMS VEHICLES AND
RELATED SERVICES (JAN 1991)
1.95. FAR 52.253-1 COMPUTER GENERATED
FORMS (JAN 1991)
1.96. 952.202-1 DEFINITIONS (FEB 2011)
1.97. 952-203-70 WHISTLEBLOWER PROTECTION
FOR CONTRACTOR EMPLOYEES (DEC 2000)
1.98. 952-204-2 SECURITY REQUIREMENTS (MAR
2011)
1.99. 952-204-70
CLASSIFICATION/DECLASSIFICATION (SEP
1997)
1.100. DEAR 952.204-75 PUBLIC AFFAIRS (DEC 2000)
1.101. DEAR 952.204-77 COMPUTER SECURITY
(AUG 2006)
1.102. DEAR 952.208-7 TAGGING OF LEASED
VEHICLES (APR 1984)
1.103. DEAR 952.208-70 PRINTING (APR 1984)
1.104. DEAR 952.209-72 ORGANIZATIONAL
CONFLICTS OF INTEREST (AUG 2009)
1.105. DEAR 952.215-70 KEY PERSONNEL (DEC See Section H Clause “Key Personnel”
2000)
1.106. DEAR 952.223-71 INTEGRATION OF
ENVIRONMENT, SAFETY, AND HEALTH INTO
WORK PLANNING AND EXECUTION (JUL
2009)
1.107. DEAR 952.223-72 RADIATION PROTECTION
AND NUCLEAR CRITICALITY (APR 1984)
1.108. DEAR 952.223-75 PRESERVATION OF

INDIVIDUAL OCCUPATIONAL RADIATION
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EXPOSURE RECORDS (APR 1984)

1.109. DEAR 952.223-76 CONDITIONAL PAYMENT OF

FEE OR PROFIT — SAFEGUARDING
RESTRICTED DATA AND OTHER CLASSIFIED
INFORMATION AND PROTECTION OF
WORKER SAFETY AND HEALTH (DEC 2010)

1.110. DEAR 952.223-78 SUSTAINABLE ACQUISITION

PROGRAM (OCT 2010)

L.111.

1.112.

CLAUSES INCORPORATED IN FULL TEXT

FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(@ The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred,
or is certain to occur, that could result in changes in the valuation of its capitalized
assets in the accounting records, the Contractor shall notify the Administrative
Contracting Officer (ACQO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to
asset valuations or any other cost changes have occurred or are certain to occur
as a result of a change in ownership.

(b)  The Contractor shall -

(1) Maintain current, accurate, and complete inventory records of assets and their
costs;

(2) Provide the ACO or designated representative ready access to the records upon
request;

(3) Ensure that all individual and grouped assets, their capitalized values,
accumulated depreciation or amortization, and remaining useful lives are identified
accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on
the asset records maintained before each Contractor ownership change.

(c)  The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).

FAR 52.223-9, ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT
FOR EPA-DESIGNATED PRODUCTS (MAY 2008)

(a) Definitions. As used in this clause —

“Postconsumer material” means a material or finished product that has served its intended
use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered
material.”

“Recovered material” means waste materials and by-products recovered or diverted from
solid waste, but the term does not include those materials and by-products generated from,
and commonly reused within, an original manufacturing process.
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(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA
designated item(s) delivered and/or used in contract performance, including, if
applicable, the percentage of post-consumer material content; and

(2) Submit this estimate to the Contracting Officer.
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Attachment J-1:
Attachment J-2:
Attachment J-3:
Attachment J-4:
Attachment J-5:
Attachment J-6:

Attachment J-7:

Requirements Sources and Implementing Documents (List A)
List of Applicable Doe Directives (List B)

Deliverables List

Acronym List

Draft Performance Evaluation Management Plan (PEMP)
Service Contract Act Wage Determination (WD)

Performance Guarantee (As Required)
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ATTACHMENT J-1: REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS
(LIST A)

Pursuant to Section | clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), DOE
may provide a list of laws and regulations (List A) applicable to work performed under this contract.
The Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules,
Regulations, Executive Orders and agreement documents applicable to work performed under this
contract. The federal laws and regulations listed in the table below contain requirements normally
relevant to the Contractor scope of work. These laws and regulations, and others, apply regardless
whether they are explicitly stated in the Contract. In addition, laws and regulations typically apply to
all persons or organizations such as subcontractors, suppliers, and federal employees.

This list does not have to be provided in the Contract, but it may be appended to the Contract for
information purposes. Omission of any such applicable law or regulation from List A does not affect
the obligation of the Contractor to comply with such law or regulation pursuant to DEAR clause
970.5204-2. The Contractor must be aware of changes in the Code of Federal Regulations (CFR),
Federal Acquisition Regulations (FAR), the United States Code (USC), Public Laws (PL) or other
regulatory entities that have applicability to the Department of Energy and that impact the work
scope. The Contractor will notify DOE of any changes, and DOE will make a determination
regarding modification to the contract.

The following table does not contain any specific state laws, regulations, permits, and licenses, etc.

Document Number Title

10 CFR 820 Procedural Rules for DOE Nuclear Activities

10 CFR 830 Nuclear Safety Management

10 CFR 850 Chronic Beryllium Disease Prevention Program

10 CFR 851 Worker Safety and Health

10 CFR 436 Federal Energy Management And Planning Programs

10 CFR 707 Workplace Substance Abuse Programs At DOE Sites

10 CFR 708 DOE Contractor Employee Protection Program

10 CFR 710 Criteria And Procedures For Determining Eligibility For Access To
Classified Matter Or Special Nuclear Material

10 CFR 712 Human Reliability Program

10 CFR 719 Contractor Legal Management Requirements

36 CFR Chapter 12, Sub Records Management

Chapter B

48 CFR Part 970.5203-2 Performance Improvement and Collaboration

48 CFR Part 970 5223-1 Lrl:zglzriteigztgnEnvironmental, Safety, and Health into the Work Planning

Public Laws
Executive Order 13221 Energy Efficient Standby Power Devices
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ATTACHMENT J-2: LIST OF APPLICABLE DOE DIRECTIVES
DOE Directive
(Orders, Policies, Notices, Manuals, Subject
Guidance, Standards)

DOE O 130.1 Budget Formulation Process
DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board
DOE O 142.2A Protocal wiih the Intermational Atomic Energy Agency.
DOE O 142.3A Unclassified Foreign Visitors Assignment Program
DOE O 150.1 Continuity Program
DOE O 151.1C Comprehensive Emergency Management System
DOE O 153.1 Departmental Radiological Emergency Response Assets
DOE O 200.1A Information Technology Management
DOE O 205.1AB Department of Energy Cyber Security Management Program
DOE M 205.1-3 Telecommunications Security Manual
DOE O 206.1 Department of Energy Privacy Program
DOE N 206.4, CRD Personal Identity Verification Program
DOE O 210.2A DOE Corporate Operating Experience Program
DOE O 221 1A Ezgzg{g?g;ﬁ,al\/hste, and Abuse to the Office of the
DOE O 221.2A Cooperation with the Office of Inspector General
DOE O 225.1B Accident Investigations
DOE O 226.1B Implementation of DOE Oversight Policy
DOE 0O 227.1 Independent Oversight Program
DOEO 231.1B Environment, Safety, and Health Reporting
DOE M 231 2 ﬁ?g:jr:]raet?gr]e Reporting and Processing of Operations
DOE O 241.1B Scientific and Technical Information Management
DOE O 243.1 Records Management Program
DOE 0O 243.2 Vital Records
DOE O 252.1A Technical Standards Program
DOE 0 311.1B Equal Employment Opportunity and Diversity Program,
DOE O 341.1A Federal Employee Health Services
DOE O 3501 %)r?etlrpatgtr(;r:-ftér:ngggt)esource Management Programs
DOE O 410.2 Management of Nuclear Materials
DOE O 412.1A Work Authorization System
DOE O 413.1B Internal Control Program
DOE O 413.3B (P;;cgtrsln;sagst:roject Management for the Acquisition of
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DOE Directive
(Orders, Policies, Notices, Manuals,
Guidance, Standards)

Subject

DOE O 414.1D

Quality Assurance

DOE G 420.1-3

Implementation Guide for DOE Fire Protection and
Emergency Service Programs

DOE 0 420.1B, Change 1

Facility Safety

DOE O 422.1 Conduct of Operations,
Verification of Readiness to Startup or Restart Nuclear
DOE O 426.2 Personnel Selection, Training, Qualification, and Certification

Requirements for DOE Nuclear Facilities

DOE O 430.1B, Chg. 2,

Real Property and Asset Management

Implementation Guide for Surveillance and Maintenance

DOE G 430-1-2 during Facility Transition and Disposition

DOE G 430-1-3 Deactivation Implementation Guide

DOE G 430-1.4 Decommissioning Implementation Guide

DOE G430.1-5 Transition Implementation Guide

DOE O 433.1B Maintenance Management Program for DOE Nuclear

Facilities

DOE 0 435.1, Change 1

Radioactive Waste Management

DOE M 435.1-1, Change 2

Radioactive Waste Management Manual

Crosswalk Tables DOE Order 5480.2A vs. DOE O 435.1/M

DOE G 435.1-1 435.1-1

DOE O 436.1 Departmental Sustainability

DOE M 440.1-1A DOE Explosives Safety Manual

DOE O 442 1A Department of Energy Employee Concerns Program

DOE 0442.2 E:I/?rrcl)ﬁn F;ﬁtessz}(;?;gggiﬂig;tshfor Technical Issues Involving

DOE O 450.2 Integrated Safety Management

DOE M 451.1B National Environmental Policy Act Compliance Program

DOE G 458.1 Radiation Protection of the Public and the Environment

DOE 0 460.1C Packaging and Transportation Safety

DOE O 460 2A Eﬂzpr)]e;g?gre]tnatl Materials Transportation and Packaging

00E 0 461,18 e Copate' o pe Shpmert e
Onsite Packaging and Transfer of Materials of National

DOE 461.2 Security Interest

DOE P 470.1A Safeguards and Security Program

DOE O 470.3B Graded Security protection (GSP)

DOE 0 470.4B Safeguards and Security Program

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104




Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 59 of 156

DOE Directive
(Orders, Policies, Notices, Manuals,
Guidance, Standards)

Subject

DOE O 471.1B

Identification and Protection of Unclassified Controlled
Nuclear information

DOE O 471.3. Admin Change 1

Identifying and Protecting Official Use only Information

DOE M 471-3, Admin Change 1

Manual for Identifying and Protecting Official Use Only
Information

DOE O 471.6 Information Security

DOE 0 4722 Personnel Security

DOE O 473.3 Protection Program Operations

DOE O 475.1 Counterintelligence Program

DOE 0 475.2A Identifying Classified Information

DOE O 483.1 DOE Cooperative Research and development Agreements

DOE 0O 484.1, Admin Change 1

Reimbursable Work for the Department of Homeland security

DOE O 522.1A

Pricing of Departmental materials and Services

DOE O 523.1

Financial Management Oversight

DOE 534.1B

Accounting

DOE O 552.1A, Admin Change 1

Travel Policy and Procedures

DOE 580.1A

Department of energy Personal Property Management
Program

DOE STD - 1027

Hazard Categorization and Accident Analysis Techniques for
Compliance with DOE O 5480.23, Nuclear safety Analysis
Reports

DOE-STD-1134

Review Guide for Criticality Safety Evaluations

DOE-STD-1158

Self-Assessment Standard for DOE Contractor Criticality
Safety Programs

DOE-STD-3007

Guidelines for Preparing Criticality Safety Evaluations at
Department of Energy Non-Reactor Nuclear Facilities

DOE-STD-3009

Preparation Guide for the U.S. Department of Energy
Nonreactor Nuclear facility Documented Safety Analyses
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ATTACHMENT J-3: DELIVERABLES LIST
. Require .
Deliverable and Report Submit Approval /
DEL # o ment Frequency .
Description Driver To Review
1. | Transition Plan ca1 | 2DayAfterContract | COR/C | nop/cq
Effective Date O
Site-wide Integrated Project -
2. Performance Baseline C.3.3.2 Inltlal_and Undajgees COR COR Review
Required
Management and Updates
. Initial and Update as
3. Five-Year Work Plan Required COR COR
Project Controls System User Initial and Update as .
4. Manual and Procedures C33.2 Required COR COR Review
Draft and Final Implementing Initial and Update as
5. Procedures Required COR COR
6. Risk .Management Rlan and Initial_and Update as COR COR
Contingency Analysis Required
Site D&D Remediation/ Initial / Annually or as
£ Project Strategic Plan C ¥ Required COR COR
8. Stakeholder Involvement Plan | C.3.2 Initial and as Required | COR COR Review
Contractor Oversight and
9. Administration Program C.3.11 Initial and as Required | COR COR
Implementation Plan
10. | prolect Coritrol SStem Initial and as Required | COR | COR Review
escription
Record Management Plan c.3.11.2 - : COR/C
11. A 3 Initial and as Required 0 COR/CO/RM
Annual Work Plan and -
12. Milestones Annually COR COR Review
Annual Oversight and .
13. Assessment Schedule Annual COR COR Review
14. Annual Budget Briefing C.3.3.3 Annually 8OR/C COR Review
15, Fiscal Reports Monthly,lAnnuaIIy and | COR/C COB/CO
as Required 0] Review
Monthly and Annual
16. Stakeholder Involvement C.3.2.2 Monthly,_AnnuaIIy and COR COR Review
R As Required
eports
Project Control Activity and
17. | Status Monthly and Annual Xogh'y’.‘\%”“a"y and | coR | COR Review
Report s Require
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Trend and Strategic Analysis
18, for Enfprcement, Act]on, C.33.3 Monthly,'AnnuaIIy and COR COR Review
Compliance, Inspection, As Required
Impacts and Implementation
19 Monthly and Annual Grant Cc323 Monthly, Annually and | COR/C | COR/CO
' Management Reports R As Required O Review
0. Work lPIan Review and Monthly and As COR COR Review
Tracking Required
21. Invoice Audit/Review Reports | C.3.11.1 Monthly and as COR/C CO Review
Required O
Radioactive Waste
20 Disposition and Sh|pp|ng C.35 Monthly/l Annual and COR COR Review
Forecast and Accomplishment as Required
Analysis
Assessment of Site Wide
Database Systems Monthly and as .
23. Supporting Oversight Required COR LOR Review
Activities
24. Monthly Project Status Report | C.3.2.1 Monthly 8OR/C COR Review
o5, Weekly Activity and Oversight C.33.1 Week_ly and as COR COR Review
Assessment Reports Required
6. Weekly Independent Project Weeklly and as COR COR Review
Performance Reports Required
27. Action Item Documentation C.3.2.2 As Required COR COR Review
2g. | potion ltem Completion C.3.22 | As Required COR | COR Review
eport
29. Risk Management Plan As Required COR COR Review
Alternative Analysis and . :
30. Impact Assessment Reports C.3.3.2 As Required COR COR Review
Identification and Assessment
of Changes to Federal, State,
31. Local Regulations including C.3.9 As Required COR COR Review
DOE Directives & Orders
Reports
Regulatory Report to Identify
32. Issues, Corrective Actions C.3.9 As Required COR COR Review
and Resolutions
33. Variance Reports As Required COR COR Review
34. Risk Management Plans C.3.3.1 As Required COR COR Review
35. Corrective Action Plans C.34 As Required COR COR Review
ge. | funding Scenarioand Cash | 5344 | A Required COR | COR Review
Flow Projection Reports
37. Site DOE Guides and c.2 As Required COR COR Review
Procedures
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ES&H and QA Program
38. Activity and Oversight C.3.4 As Required COR COR Review
Assessment Reports

39, | Accident/Incident C3.4 | AsRequired COR | COR Review
Investigation Reports

Waste Management Activity
40. Oversight, Assessment and C.35 As Required COR COR Review
Tracking Reports

Regulatory Activity Oversight,
41. Assessment and Tracking C.3.9 As Required COR COR Review
Reports

Investment Recovery Activity
42. Oversight, Assessment and C.3.7 As Required COR COR Review
Tracking Reports

Nuclear Material
Management/Disposition

43. Activity Oversight, C.3.8 As Required COR COR Review
Assessment and Tracking
Reports
D&D Safety Basis Activity

44, Oversight, Assessment and C.3.10 As Required COR COR Review

Tracking Reports

Environmental Restoration
and Regulatory Compliance
45. Activity Oversight, C.3.9 As Required COR COR Review
Assessment and Tracking
Reports

Infrastructure Activity
46. Oversight, Assessment and C.3.10 As Required COR COR Review
Tracking Reports

Assigned Technical and
Administrative Services

47. Activity Oversight, C.3.11 As Required COR COR Review
Assessment and Tracking
Reports

48. Technical Evaluations C.311 As Required COR COR Review

49. Audits and Audit Reports C.3.11.1 | As Required COR COR Review

. 10 days after contract | COR/C

50. Quality Assurance Plan H.19 offective date o COR/CO

51 Worker Safety and Health H.18 10 da_ys after contract | COR/C COR/CO
Program effective date O

*Initial reports shall be delivered no later than 45 days after the contract effective date.
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ATTACHMENT J-4: ACRONYM LIST
Acronym Description
ACP American Centrifuge Plant
AR Administrative Record
ADR Alternative Dispute Resolution
ARRA American Recovery and Reinvestment Act of 2009
AWP Annual Work Plan
BCP Baseline Change Proposal
BFA Binding Facility Agreement
BIO Basis of Interim Operation
BOP Balance of Plant
CAAS Criticality Accident Alarm System
CBA Cost Benefit Analysis
CERCLA Comprehensive Environmental Response, Compensation, and Liability Act of 1980
CFR Code of Federal Regulations
CLIN Contract line item number
CO Contracting Officer
COOP Continuity of Operations
COR Contracting Officer Representative
D&D Decontamination and decommissioning
DFF&O Director’s. Fjpal Findings and Ordgrs for Bemoval Actioq and Bemedial Investigation
and Feasibility Study and Remedial Design and Remedial Action
DOE U.S. Department of Energy
DSA Documented Safety Basis
DUF6 Depleted Uranium Hexafluoride
EA Environmental Assessment
ETS Environmental Technical Services
EM Environmental Management
EMCBC Environmental Management Consolidated Business Center
EPA Environmental Protection Agency
ER Environmental Restoration
ES&H Environment, Safety, and Health
EVMS Earned Value Management System
FBP Fluor-B&W Portsmouth, LLC
FFCA Federal Facility Compliance Agreement
FM Functional Manager
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FOIA Freedom of Information Act
FSS Facility Support Services FY fiscal year
GDP Gaseous Diffusion Plant
GIS Geographical Information System
HQ Headquarters
IAEA International Atomic Energy Agency
IPABS Integrated Planning, Accounting, and Budget System
IPT Integrated Project Team
IPMB Interim Performance Measurement Baseline
IR Investment Recovery
ISMS Integrated Safety Management System
ISWLCB Integrated Site wide Life-cycle Baseline
LLW Low-Level Waste
NCRS Nuclear Criticality Safety Report
NDA Non-destructive assay
NEPA National Environmental Policy Act of 1969
NHPA National Historic Preservation Act of 1966
NMC&A Nuclear Material Control and Accountability
NRC Nuclear Regulatory Commission
OEPA Ohio Environmental Protection Agency
OMB Office of Management and Budget
PD Program Director
Pl Principle Investigators
PM Project Manager
PMB Performance Measurement Baseline
PPPO Portsmouth Paducah Project Office — Lexington, KY
PWS Performance Work Statement
QA Quality Assurance
RCRA Resource Conservation and Recovery Act of 1976
REA Request for Equitable Adjustment
SSO Safety Systems Oversight S&M surveillance and maintenance
SODI Southern Ohio Diversification Initiative
SSAB Site Specific Advisory Board
TSCA Toxic Substance Control Act of 1976
USEPA U.S. Environmental Protection Agency
WBS Work Breakdown Structure
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ATTACHMENT J-5: DRAFT PERFORMANCE EVALUATION MANAGEMENT PLAN (PEMP)
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INTRODUCTION

Contract Number [TBD - INSERT AT CONTRACT AWARD] is a Cost-plus-Award Fee
Contract. This Performance Evaluation Management Plan (PEMP) describes the plan for the
evaluation and award of fee.

Contract Section B.4 describes the Award Fee terms. The purpose of this PEMP is to define
the methodology and responsibilities associated with determining the fee to be awarded to the
contractor. The plan outlines the organization, procedures, evaluation criteria and evaluation
periods for implementing the award fee provisions of the contract. The objective of the PEMP
is to motivate the contractor to substantially exceed standards and to emphasize key areas of
performance without jeopardizing minimum acceptable performance in all other areas.

DEFINITION OF TERMS

(a) Contracting Officer (CO): The individual authorized to commit and obligate the
government through the life of the contract. The CO is an advisor to the Performance
Evaluation Board (PEB).

(o) Fee Determining Official (FDO): The individual who makes the final determination of
the amount of fee to be awarded to the contractor.

(c) Performance Evaluation Board (PEB): The group of individuals who review the
contractor’s performance and recommend an award fee to the FDO. The PEB
chairperson is the DOE Portsmouth Site Director. Members of and advisors to the PEB
are indicated in Exhibit 1.

(d) Project Team Evaluators (PTE): The individual(s) assigned to monitor and evaluate
the contractor’s performance on a continuing basis. The PTE’s evaluation is the primary
point of reference in determining the recommended award fee, especially the technical
support area of performance. The PTEs are responsible for providing their input, as
requested, to the Portsmouth Site Lead. The PTEs are advisor(s) to the PEB through
the Portsmouth Site Lead.

(e) Portsmouth Site Lead: The individual who is most directly responsible for the
satisfactory performance of the Portsmouth Environmental Technical Services Project.
The Portsmouth Site Lead manages the evaluation process, coordinates the
development of the PEMP and subsequent revisions, and also serves as the recorder,
who is responsible for insuring the PEB is properly convened, which includes meeting
place, time, advising all PEB members, preparing the agenda, and taking minutes. The
Portsmouth Site Lead is an advisor to the PEB.

FEE STRUCTURE

The total available award fee for the base and option period can be earned through subjective
fee components, termed categories of performance, consisting of the four (4) performance
evaluation criteria defined herein. Fee is earned through the PEMP as there is no base fee for
this contract. The final amount of the annual award fee shall be unilaterally determined by the
Fee Determining Official (FDO). The rating definitions, termed adjectival ratings, are included
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in Exhibit 2, Performance Evaluation Rating Table and the Category of Performance criteria
(1-4) are included in Exhibit 3, Rating Criteria.

ORGANIZATIONAL STRUCTURE

(@)

(@)

The Manager, Portsmouth Paducah Project Office, will serve as the FDO and will
establish a PEB. The PEB will assist the FDO in the award fee determination by
recommending an award fee for the contractor’s performance. If the FDO is absent, the
Deputy Manager, Portsmouth/Paducah Project Office, will serve as the FDO. If a PEB
member is absent, the FDO will approve substitute(s) with similar qualifications.
Technical and functional experts, as required, may serve in an advisory (non-voting)
capacity to the PEB. See Exhibit 1 for members and potential advisors.

A copy of the PEMP shall be provided to the contractor 30 days prior to the start of the
first evaluation period. Changes which do not impact the performance evaluation criteria
or process, such as editorial or personnel changes may be made and implemented
without being provided to the contractor prior to the start of the evaluation period.

RESPONSIBILITIES

The PTE(s) will monitor and evaluate the contractor’s performance. The PTE(s) will
work closely with the CO and Portsmouth Site Lead in performing PEMP surveillance
duties. PTE(s) will use Exhibit 2, Performance Evaluation Rating Table, numerical rating
portion only, and Exhibit 3, Rating Criteria or Categories of Performance (#1-4), in
monitoring and evaluating contractor’s performance.

The Portsmouth Site Lead will use the Performance Evaluation Rating Table, Exhibit 2 to
determine the adjective ratings to be reported to the PEB. The Portsmouth Site Lead
will be thoroughly familiar with current award fee policy, guidance, regulations, and
correspondence pertinent to the award fee process. The Portsmouth Site Lead will
coordinate administrative actions required by the PTE(s), the PEB, and the FDO.
Administrative actions include receiving, processing, and distributing performance
evaluation inputs, scheduling and assisting with internal milestones, (i.e., PEB briefings,
and other actions as required for the smooth operation of the performance evaluation
process).

The PEB members will review the PTE’s evaluation reports and the Portsmouth Site
Lead’s recommended adjectival rating, consider information from other pertinent
sources, and develop a fee recommendation. The PEB chairperson will give the fee
recommendation to the FDO.

The FDO will review the PEB’s recommendations, consider all appropriate data, and
notify the CO in writing of the final fee determination after receiving Head of Contracting
Activity (HCA) coordination. The CO will prepare a letter for FDO signature notifying the
contractor of the award fee amount. The CO will modify the contract to reflect the
earned award fee for the performance evaluation period.

6.0 FEE OVERVIEW REQUIEMENTS AND PERIODS
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(a) The total award fee available is TBD. An annual amount will be available for each fiscal

(b)

year subject to contract adjustments through modification of the contract. Fee evaluation
will conducted annually by fiscal year. The first evaluation period may be shorter than
twelve months depending upon contract award. The contract transition period is expected
to be (30) days or less. No fee is payable during the contract transition period.

Following are the amounts currently available for each annual evaluation period:

Annual Period Amount Available

First

TBD TBD

Second

TBD TBD

Third

TBD TBD

Fourth

TBD TBD

Fifth

TBD TBD

7.0

()

The amounts corresponding to each evaluation period is the maximum amount that may
be earned during that particular period unless the amount is increased by contract
modification. In accordance with the Contract Clause B.4, Award Fee, a "provisional
payment of a proportional quarterly amount equivalent of an amount up to 75% of the
available award fee for the payment period may be permitted if earned.”

If the CO reduces fee in accordance with the Contract Section | clause, entitled “DEAR
952.223.76 Conditional Payment of Fee or Profit — Safeguarding Restricted Data and
Other Classified Information and Protection of Worker, Safety and Health (DEC 2010)”,
or other terms of the contract, the award fee pool for the evaluation period shall be
unilaterally decreased by the equivalent amount.

The Government may unilaterally revise the distribution of the award fee in any
subsequent evaluation periods. The CO will notify the contractor in writing of such
changes in distribution before the relevant evaluation period begins and the PEMP will
be modified accordingly. After an evaluation period has begun, changes may only be
made by mutual agreement of the parties. While the Government may unilaterally
change the award fee amounts for each period or each rated criteria area prior to the
start of each award fee period, the total amount of award fee available may not be
unilaterally changed, other than as documented in (d) above, once established at the
beginning of each evaluation period.

PERFORMANCE EVALUATION PROCESS (See Exhibit 6, Performance Evaluation

Process Flowchart)

(@)

PTE Actions

(1) PTE(s) will continually monitor and evaluate the contractor’s performance using the
criteria contained in Exhibit 3, Rating Criteria (#1-4).

(2) The Rating Criteria, Exhibit 3, categories of performance #1-4 will be evaluated
using the adjectival rating, Performance Evaluation Rating Table, Exhibit 2, on an
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annual basis while only strengths and weaknesses related to the PEMP
Categories of Performance will be presented to the contractor at the six (6) month
interval in the period. The PTE will use the appropriate numerical rating criteria (0-
25 Evaluation Points) found in Exhibit 3 to evaluate the contractor’s performance.
The PTE will review and numerically evaluate each Category of Performance
criteria (#1-4) to determine the performance level by identifying strengths and
weaknesses of the contractor. A weakness for any Category of Performance is
defined as any failure to meet the Category of Performance criteria herein. If a
weakness appears in any way to negatively impact Environmental Safety and
Health (ES&H)/Quality Assurance (QA) performance or the safeguarding of
restricted data pursuant to the contract, the PTE shall notify the Portsmouth Site
Director and the CO. The PTE will maintain all documentation for file
maintenance. The PTE will use the documentation to ensure contractor has
established adequate procedures to prevent recurrence of weaknesses.

(3) At the end of the six month period and the end of the annual period, each PTE
member will submit to the Portsmouth Site Lead written strengths and weaknesses
along with the numerical rating using, Exhibit 3, for all Category of Performance
items (#1-4). In addition, this written evaluation will be performed with
consideration of Contractor Performance Reporting System (CPARS) criteria in the
subjective evaluation. It is important that the performance evaluation process and
CPARS evaluations are integrated for assuring consistency in both evaluations.
Based on the above evaluation results, the PTE will provide the written notes on
the strengths and weaknesses of the contractor and the numerical rating for each
Category of Performance to report to the Portsmouth Site Lead.

(o) Portsmouth Site Lead’s Actions

(1) The Portsmouth Site Lead will select an adjective rating for each of the Category of
Performance (#1-4) items based on his/her personal observations of performance
and on the written reports and numerical rating presented by the PTE.

(2) The Portsmouth Site Lead will use Exhibit 4, Rating Summary Table, to record the
PTE’s rating for the period and the Portsmouth Site Lead’s adjective rating. The
Portsmouth Site Lead is not permitted to change the PTE’s rating, but the Site
Lead’s Adjectival rating may differ from the PTE average rating. In addition to
reporting the PTE’s notes on the strengths and weaknesses of the contractor, the
Portsmouth Site Lead will annotate his/her rationale for selecting a particular
adjective rating. The Portsmouth Site Lead will report semi-annual strengths and
weaknesses to the contractor and solicit input from the contractor for the annual
evaluation.

(3) The Portsmouth Site Lead will use Exhibit 5, Performance Evaluation Summary, to
document the presentation of semi-annual strengths and weaknesses and annual
adjective rating for the award fee.

(4) The Portsmouth Site Lead will submit a completed Exhibit 4, Rating Summary
Table, for presentation to the PEB.
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(5) The Portsmouth Site Lead notifies PEB members and any advisors of the date and
time of the PEB meeting in accordance with the schedule established by the PEB
chairperson. Additionally, the Portsmouth Site Lead notifies the contractor of the
date and time of PEB meeting and advises the contractor of when and how
(written, oral, or both) he/she will be permitted to address the PEB as determined
by the PEB chairperson. Generally, the contractor will be provided the opportunity
to provide written materials (limited to no more than 20 pages) and make an oral
presentation of up to 30 minutes. The presentation shall be provided by the
contractor to the Site Lead in advance and should be in the form of a self-
assessment measured against each performance evaluation criteria section. Prior
to the PEB meeting, the Portsmouth Site Lead will provide the PEB members with
a page-numbered binder to include, at a minimum, the input for the fiscal year
from the PTE members, the forms required to be filled out during the evaluation
meeting, and the contractor’s performance evaluation presentation.

(6) The Portsmouth Site Lead prepares functional area evaluation reports in a briefing
format as determined by the PEB chairperson. The area report briefing should
include a mix of specific and global evaluation comments so the PEB can get a
holistic assessment of the contractor’s performance.

PEB Actions

(1) The Portsmouth Site Director will chair the PEB. The FDO may approve the PEB
members recommended by the chairperson. The PEB chairperson will establish
dates, times, and places for the PEB meeting and notify the Portsmouth Site Lead
for appropriate notification to members, advisors, and the contractor. The
chairperson will schedule the PEB meeting to ensure the PEB’s recommended fee
is presented to the FDO within 30 days following the close of the evaluation period.

(2) PEB members will consider all information from the following sources in
determining its award fee recommendation to the FDO:

(a) Evaluations submitted by the PTEs and Portsmouth Site Lead.
Chairperson may require oral briefings by the functional area personnel.

(b) Information submitted by other sources as considered appropriate by the
PEB.

(c) Contractor's written or oral (or both as determined by chairperson) self-
assessment of performance.

(3) Using Exhibit 4, Rating Summary Table; each PEB member will document their
adjective rating from the definitions in Exhibit 2, Performance Evaluation Rating
Table, and provide their rationale by attaching notes to Exhibit 4 for their selection.

(4) The chairperson will collect members' Rating Summary Table, Exhibit 4, and
review them. If any PEB member’s adjective rating is below “Satisfactory” and this
rating is lower than a PTE(s) numerical rating for that same area, appropriate
discussions with that member(s) should be conducted to determine the PEB
member’s rationale. Lowering the adjective rating requires specific reasons, since
the contractor will be aware of all weaknesses from the PTE’s semi-annual
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evaluation. Once the chairperson is satisfied with the PEB’s rating results, the
chairperson will pass the individual member’s rating sheets to the Portsmouth Site
Lead.

(5) The Portsmouth Site Lead summarizes individual member’s adjective ratings for
the rating criteria using Exhibit 4, Rating Summary Table and provides a summary
of the adjective rating to ensure PEB consensus with the resulting overall rating.
The PEB will then strive to gain consensus on a fee/fee range recommendation to
the FDO.

(6) The chairperson will prepare or will have the Portsmouth Site Lead prepare a cover
letter to transmit Exhibits 3, 4 and 5 to summarize the PEB’s Adjectival Rating, to
the FDO.

(7) The PEB Chair will meet with the contractor's manager semi-annually to discuss
PTE and Portsmouth Site Lead documented strengths and weaknesses, upon
request. If issues have not been previously communicated by DOE to the
contractor, this gives the contractor an opportunity to make corrective actions prior
to the annual meeting of the PEB.

(d) FDO’s Actions

(1) The FDO determines the final fee based upon all the information furnished and
assigns a final percent of award fee earned for the evaluation period using the
Exhibit 2, Performance Evaluation Conversion Chart.

(2) The FDO obtains HCA coordination and notifies the CO in writing or via electronic
correspondence of his/her final determination of award fee.

(e) CO’s Actions

(1) The CO will prepare a letter for the FDQO’s signature notifying the contractor of the
amount of award fee earned for the annual period. Additionally, the letter will
identify any specific areas of strengths and weaknesses in the contractor’s
performance.

(2) The CO will unilaterally modify the contract to reflect the FDO’s final determination
of award fee. This modification will decrease the total value of the contract
commensurate with the amount of the fee unearned. The modification will be
issued to the contractor within 14 days after the CO receives the FDO’s decision.

8.0 TERMINATION FOR CONVENIENCE

In the event that the contract is terminated for the convenience of the government, the
remaining award fee payable for the current period may be available for equitable adjustment
in accordance with the termination clause of the contract. The remaining fee for all periods
after the termination shall not be considered earned and therefore shall not be paid.
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EXHIBIT 1: PERFORMANCE EVALUATION BOARD MEMBERS AND ADVISORS

Fee Determining Official:

Manager, PPPO Lexington Inserted at Award

Following are PEB members and PEB advisors:

Portsmouth Site Manager (Chairperson) Inserted at Award
Deputy Manager, PPPO Lexington Inserted at Award
Lead Contracting Officer, PPPO Lexington Inserted at Award
*Contracting Officer TBD
*Portsmouth Site Lead TBD
*Project Team Evaluators' TBD
*Attorney Advisor TBD

*PEB Advisors Only - Non-Voting Participants

'The PEB Chair may add, remove or replace additional PTEs throughout the contract period of
performance, as appropriate.
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EXHIBIT 2: PERFORMANCE EVALUATION RATING TABLE

ADJECTIVE DEFINITION
RATING

Contractor has exceeded almost all of the significant award-
fee criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor's work is highly professional. Contractor
solves problems with very little, if any, Government
involvement. Contractor is proactive and takes an aggressive
approach in identifying problems and their resolution with a
substantial emphasis on performing quality work in a safe
manner within cost/schedule requirements. No significant re-
work.

EXCELLENT 91%-100%

Contractor has exceeded many of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor solves problems with minimal Government
involvement. Contractor is usually proactive and
demonstrates an aggressive approach in identifying problems
and their resolution, including those identified in the risk
management process, with an emphasis on performing quality
work in a safe manner within cost/schedule requirements.
Problems are usually self-identified and resolution is self-
initiated. Some limited, low-impact rework within normal
expectations.

VERY GOOD 76%-90%

Contractor has exceeded some of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor is able to solve basic problems with
adequate emphasis on performing quality work in a safe
GOOD 51%-75% manner within cost/schedule objectives. The rating within this
range will be determined by the level of necessary
Government involvement in problem resolution including the
extent to which the problem and resolution is self-identified vs.
Government-identified. Some re-work required that
unfavorably impacted cost and/or schedule.
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Contractor has met overall cost, schedule, and technical
performance requirements of the contract for the evaluation
period. Contractor has some difficulty solving basic problems,
and cost, schedule, safety, and technical performance needs
SATISFACTORY No Greater | improvement to avoid further performance risk. Government
Than 50% | involvement in problem resolution is necessary. Excessive
rework required that unfavorably impacted cost and/or
schedule.

Contractor has failed to meet overall cost, schedule, and
technical performance requirements of the contract for the
evaluation period. Contractor does not demonstrate an
emphasis on performing quality work in a safe manner within
UNSATISFACTORY 0% cost/schedule objectives. Contractor is unable to solve
problems and Government involvement in problem resolution
is necessary. Excessive rework required that had significant
unfavorable impact on cost and/or schedule.”

*NOTE: For those elements receiving a score of 50 or below, no fee will be earned. Any
unearned fee will be forfeited and not available in subsequent evaluation periods.

EXHIBIT 2: PERFORMANCE EVALUATION CONVERSION CHART
EVALUATION POINTS PERCENTAGE OF
ADJECTIVE RATING (OVERALL WEIGHTED AWARD FEE
RESULT) EARNED
EXCELLENT 23-25 91 to 100%
VERY GOOD 19-22 76 to 90%
GOOD 14-18 51 to 75%
SATISFACTORY 8-13 No Greater Than
UNSATISFACTORY 0-7 0%
EXHIBIT 2: PEMP CATEGORIES OF PERFORMANCE Fee Weightings
1. Quality and Effectiveness of Documents and Associated Support o
25%
pursuant to the Contract.
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2. Qua]ity and Effectiveness of Peﬁorming and Oversight of 30%
Environment, Safety, Health, and Quality Assurance (ESH&QA).
3. Quality and Effectiveness of Project and Contract Support. 30%
4. Project Management (to include cost management). 15%

Award Fee Calculation Methodology:

1. PTE assigns rating (0-25) for each Category of Performance

2. Multiply weighting percentage to each CP to arrive at weighted result.
3. Add weighted results together to arrive at overall weighted result.
*Rounding Rule: 5 and above is rounded up to the next whole number.
FDO Decision:

The earned award-fee amount indicated by the use of a conversion table or graph is a guide to the
FDO. Use of the Performance Evaluation Conversion Chart does not remove the element of
judgment from the award fee process.
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EXHIBIT 3: RATING CRITERIA #1
PEMP Category of Performance (Quality Evaluation Factors)
(IDENTIFY PERIOD) RATING (Document strengths/weaknesses)
CATEGORY OF PERFORMANCE VERY
EXCELLENT GOOD SATISFACTORY UNSATISFACTORY
(EVALUATION WEIGHTING) GOOD
Quality & Effectiveness of Documents & Associated Support
pursuant to Contract # (25%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7
QUALITY EVALUATION FACTORS: NOTES ON STRENGTHS AND WEAKNESSES

In this category, the contractor will be evaluated on their
demonstrated ability to perform the mission pursuant to the
contract, requiring little or no Government intervention while
maintaining maximum effective communication with DOE
and interested parties. Evaluation of this category of
performance will include, but not be limited to the following:
1) Operate in a manner conducive to excellence and quality
by delivering services across the PORTS Site; coordinating
and integrating resources, activities, and interfaces; and
maintaining relationships with DOE, customers, and
stakeholders based on open, honest, and effective
communication, 2) Demonstrate operational excellence in
business and financial management by fulfilling obligations
in a fiscally responsible manner to include, but not limited to,
the use of approved budget, planning, billing, labor, and
accounting systems; and the contractor's management of
government property; 3) Maintain continuity of the assigned
key managers 4) Provide leadership to improve
management effectiveness, collaborate and participate
proactively with customers, value workers, and provide a
supportive environment, 5) Communicate all activities and
resolve all issues at the lowest and most appropriate level,
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including site contractors and within and between State and
Federal Government entities, 6) Work with DOE in a spirit of
cooperation including timely submission of requests for
additional data, performance of negotiations, and conveying
a positive and professional attitude to achieve fair and timely
settlement of change order proposals or requests for
equitable adjustment, 7) Submit timely (within 60 days or as
authorized by the Contracting Officer), accurate, and
complete proposals, including change order proposals, or
requests for equitable adjustment proposals that meet all
FAR requirements, including compliance with the formatting
requirements in FAR 15.408, Table 15-2; 8) Integrate
activities and cooperate with all site contractors including
problem identification and completion of corrective action
plans; 9) Submit documents in a timely manner to allow for
sufficient DOE input and review; 10) Develop and submit
adequate documents, properly identified, suitable for the
intended purpose with little or no Government feedback or
rewrite required; 11) Perform adequate cost/benefit analysis
as required for optimal decision making; 12) Comply with
federal and departmental acquisition regulations,
procedures, and guidance (including contract change
proposal timeliness and quality pursuant to DOE Policy
Flash 2008-39, dated April 25, 2008); and 13) Comply with
contract requirements not covered by other performance
incentives.
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EXHIBIT 3: RATING CRITERIA #2

PEMP Category of Performance (Quality Evaluation Factors)

(IDENTIFY PERIOD) RATING (Documents strengths/weaknesses)
CATEGORY OF PERFORMANCE VERY
EXCELLENT GOOD SATISFACTORY UNSATISFACTORY
(EVALUATION WEIGHTING) GOOD
Quality and Effectiveness of Performing and Oversight of
Environment, Safety, Health, and Quality Assurance
(ESH&QA) (30%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7

EVALUATION CRITERIA:

NOTES ON STRENGTHS AND WEAKNESSES

The contractor shall demonstrate excellence in the
performance and oversight of activities which promote the
safety culture in a compliant manner to assure all workers,
the public and environment are protected from adverse
consequences. Evaluation of this category of performance
will include, but not be limited to the contractor’s
demonstrated ability to timely and effectively manage the
contract and the Performance Work Statement (PWS) in
areas related to ESH&QA. The contractor will be evaluated
on both their ability to operate in a culture that promotes
safety but also in their demonstrated ability to perform
ESH&QA oversight activities at the site as required by C.3.4,
Environmental Safety And Health (ES&H)/Quality Assurance
(QA).
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EXHIBIT 3: RATING CRITERIA #3

PEMP Category of Performance (Quality Evaluation Factors)

(IDENTIFY PERIOD) RATING (Documents strengths/weaknesses)
CAETE'\E/(E\SSXT?OFNPV%EFS:T%Q)C E EXCELLENT | Aoil | GOOD | SATISFACTORY | UNSATISFAGTORY
Quality and Effectiveness of Project and Contract Support
(30%)
EVALUATION POINTS: 23-25 19-22 14-18 8-13 0-7
EVALUATION CRITERIA: NOTES ON STRENGTHS AND WEAKNESSES

Evaluation of this category of performance will include, but
not be limited to timely and effective support and oversight of
activities related to performance in the functional areas of the
PWS (C.3.3, Planning and Integration; C.3.5, Waste
Management; C.3.6, Regulatory Support; C.3.7, Investment
Recovery; C.3.8, Nuclear Material Management/Disposition
and D&D Safety Basis; C.3.9 Environmental Restoration and
Regulatory Compliance; C.3.10 D&D Oversight and
Infrastructure Support; C.3.11 Technical and Administrative
Services).
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PTE'S CATEGORY OF PERFORMANCE
RATING

Instructions: Each PTE Member assigns
numerical ratings in number of points (0-25
evaluation points) for the applicable Category
of Performance in the spaces below & the
Portsmouth Site Lead selects the Adjective
Rating.

PTE members are not obligated to score/rate
each category. PTE members may
designate a category as “N/A” if any category
is not in their experience for the period.

EXHIBIT 4: RATING SUMMARY TABLE

(IDENTIFY PERIOD)
#1 #2 #3
Quality and Quality and Quality and
Effectiveness of Effectiveness of Effectiveness of
Documents and Performing and Project and
Associated Oversight of Contract Support

Support pursuant | Environment, Safety, (30%)
to Contract # TBD | Health, and Quality
(25%) Assurance (ESH&QA)
(30%)

#4

Project
Management

(to include cost
management)
(15%)

Comments

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
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(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

Signature of PTE
(Date)

WEIGHTED RESULTS

Signature of Site Lead:

Date

Portsmouth Site Lead compiles & tabulates
PTEs’ ratings in the weighted results above
and then provides his/her own overall
evaluation here for presentation to PEB

Comments:
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RATING SUMMARY TABLE

PEB EVALUATION AND RECOMMENATION OF ADJECTIVE RATINGS

(IDENTIFY PERIOD)

PEB Member Selects Adjective Rating #1 Quality and #2 Quality and #3 Quality and #4 Project Comments
Effectiveness of Effectiveness of Performing | Effectiveness of Management (to
Documents and and Oversight of Project and Contract include cost
Associated Environment, Safety, Support (30%) management)
Support pursuant Health, and Quality (15%)
to Contract # TBD | Assurance (ESH&QA)
(25%) (30%)

Signature of PEB:

Date

Signature of PEB:

Date

Signature of PEB:

Date

Portsmouth Site Lead Summarizes -

Chairperson Review & PEB Recommendations Comments

Signature of PEB Chairperson:

Date
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EXHIBIT 5: PERFORMANCE EVALUATION SUMMARY
ANNUAL AND SEMI-ANNUAL PERFORMANCE EVALUATION SUMMARY

(IDENTIFY ANNUAL PERIOD)

ADJECTIVE RATING

CATEGORY OF PERFORMANCE

Semi-Annual Review (strengths and

weaknesses only)

Recommended Adjective Rating for the

Year

#1 — Quality and Effectiveness of Documents and Associated
Support pursuant to Contract # TBD (25%)

#2 — Quality and Effectiveness of Performing and Oversight of
Environment, Safety, Health, and Quality Assurance (ESH&QA)
(30%)

#3 — Quality and Effectiveness of Project and Contract Support
(30%)

#4 — Project Management (to include cost management) (15%)

Summary or Comments

SOURCE SELECTION INFORMATION — SEE FAR 2.101 and 3.104




Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 84 of 156

EXHIBIT 6: PERFORMANCE EVALUATION PROCESS

PTE solicits Contractor input and performs evaluation of criteria documenting narrative strengths and

weaknesses, rating criteria-exhibit 3

A 4

Portsmouth Site Lead records PTE ratings and performs own evaluation and recommends adjective rating,

rating summary table — exhibit 4

\ 4

Portsmouth Site Lead consolidates documentation for presentation to the PEB (rating criteria-exhibit 3,
rating summary table — exhibit 4 and available back-up documentation

A 4

Portsmouth Site Lead schedules the date for the performance evaluation board & notifies PEB and
contractor; also advises contractor on how they will address PEB (written, oral or both)

\ 4

PEB Members evaluate and recommend selection of adjective ratings, rating summary table-exhibit 4

A 4

PEB Chairperson reviews PEB members inputs and passes to Portsmouth Site Lead

A\ 4

Portsmouth Site Lead summarizes individual PEB Member’s ratings, rating summary table-exhibit 4

) A

PEB recommends fee/fee rating based on adjective rating

A 4

PEB Chairperson or Portsmouth Site Lead prepares cover letter transmitting recommendation to FDO

\ 4

FDO drafts final fee determination memorandum and obtains HCA coordination

A 4

CO prepares letter for FDO signature to notify the Contractor of the award fee decision; CO modifies

contract reflecting FDO’s determination
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ATTACHMENT J-6: SERVICE CONTRACT ACT WAGE DETERMINATION (WD)
WD 05-2423 (Rev.-12) was first posted on www.wdol.gov on 06/17/2011

stk sie sk sfe sie sfeske sk sk st sk sk ske sk sk sk sk sk sk stesieske sk sk st steske sk sk ste st sieske sk sk ste sk s ske sk sfesie sk sk sk sk stk sk sk st st sieske sk sk st skeostesk sk skeokoteosk sk sk steolokoskoskokotolokokokoiokskosk

REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR THE SERVICE
CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION

By direction of the Secretary of Labor | WAGE AND HOUR DIVISION WASHINGTON D.C. 20210
Wage Determination No.: 2005-2423

Diane C. Koplewski Division of | Revision No.: 12 Director Wage Determinations | Date of Revision: 06/13/2011

State: Ohio - Pike
Area: Ohio Counties of Adams, Athens, Gallia, Highland, Hocking, Jackson,

Lawrence, Meigs, Pike, Ross, Scioto, Vinton

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE / POSITION / RATE / FOOTNOTE

01000 Administrative Support and Clerical Occupations RATE
01011 Accounting Clerk | 10.91
01012 Accounting Clerk Il 12.56
01013 Accounting Clerk |1l 14.03
01020 Administrative Assistant 17.70
01040 Court Reporter 18.49
01051 Data Entry Operator | 11.47
01052 Data Entry Operator Il 12.52
01060 Dispatcher, Motor Vehicle 17.05
01070 Document Preparation Clerk 12.16
01090 Duplicating Machine Operator 12.16
01111 General Clerk | 10.42
01112 General Clerk Il 11.37
01113 General Clerk lll 12.76
01120 Housing Referral Assistant 15.79
01141 Messenger Courier 11.26
01191 Order Clerk | 10.45
01192 Order Clerk 1l 11.80
01261 Personnel Assistant (Employment) | 12.96
01262 Personnel Assistant (Employment) Il 14.51
01263 Personnel Assistant (Employment) IlI 16.17
01270 Production Control Clerk 18.77
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01280 Receptionist 10.27
01290 Rental Clerk 9.84
01300 Scheduler, Maintenance 12.66
01311 Secretary | 12.66
01312 Secretary Il 14.16
01313 Secretary lll 15.79
01320 Service Order Dispatcher 15.16
01410 Supply Technician 17.70
01420 Survey Worker 11.21
01531 Travel Clerk | 12.86
01532 Travel Clerk Il 13.72
01533 Travel Clerk IlI 14.55
01611 Word Processor | 11.21
01612 Word Processor Il 12.58
01613 Word Processor I 14.07
05000 Automotive Service Occupations

05005 Automobile Body Repairer, Fiberglass 17.26
05010 Automotive Electrician 16.60
05040 Automotive Glass Installer 15.87
05070 Automotive Worker 15.87
05110 Mobile Equipment Servicer 14.42
05130 Motor Equipment Metal Mechanic 17.26
05160 Motor Equipment Metal Worker 15.87
05190 Motor Vehicle Mechanic 16.77
05220 Motor Vehicle Mechanic Helper 14.33
05250 Motor Vehicle Upholstery Worker 15.13
05280 Motor Vehicle Wrecker 15.87
05310 Painter, Automotive 16.60
05340 Radiator Repair Specialist 15.87
05370 Tire Repairer 13.87
05400 Transmission Repair Specialist 17.26
07000 Food Preparation and Service Occupations

07010 Baker 16.06
07041 Cook | 14.66
07042 Cook I 16.06
07070 Dishwasher 11.31
07130 Food Service Worker 11.31
07210 Meat Cutter 16.06
07260 Waiter/Waitress 12.28
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09000 Furniture Maintenance and Repair Occupations
09010 Electrostatic Spray Painter 18.18
09040 Furniture Handler 12.00
09080 Furniture Refinisher 18.18
09090 Furniture Refinisher Helper 14.06
09110 Furniture Repairer, Minor 16.30
09130 Upholsterer 18.18
11000 General Services and Support Occupations
11030 Cleaner, Vehicles 11.17
11060 Elevator Operator 11.17
11090 Gardener 14.66
11122 Housekeeping Aide 11.22
11150 Janitor 11.22
11210 Laborer, Grounds Maintenance 12.28
11240 Maid or Houseman 10.04
11260 Pruner 11.22
11270 Tractor Operator 13.88
11330 Trail Maintenance Worker 12.28
11360 Window Cleaner 12.40
12000 Health Occupations
12010 Ambulance Driver 13.53
12011 Breath Alcohol Technician 15.71
12012 Certified Occupational Therapist Assistant 21.21
12015 Certified Physical Therapist Assistant 20.47
12020 Dental Assistant 13.21
12025 Dental Hygienist 27.52
12030 EKG Technician 21.54
12035 Electroneuro Diagnostic Technologist 21.54
12040 Emergency Medical Technician 13.53
12071 Licensed Practical Nurse | 14.04
12072 Licensed Practical Nurse Il 15.71
12073 Licensed Practical Nurse Il 17.52
12100 Medical Assistant 11.71
12130 Medical Laboratory Technician 16.13
12160 Medical Record Clerk 12.69
12190 Medical Record Technician 14.19
12195 Medical Transcriptionist 12.82
12210 Nuclear Medicine Technologist 28.77
12221 Nursing Assistant | 9.38
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12222 Nursing Assistant Il 10.55
12223 Nursing Assistant Il 11.51
12224 Nursing Assistant IV 12.92
12235 Optical Dispenser 15.47
12236 Optical Technician 14.04
12250 Pharmacy Technician 13.63
12280 Phlebotomist 12.92
12305 Radiologic Technologist 22.87
12311 Registered Nurse | 21.89
12312 Registered Nurse Il 26.78
12313 Registered Nurse Il, Specialist 26.78
12314 Registered Nurse | 32.40
12315 Registered Nurse Ill, Anesthetist 32.40
12316 Registered Nurse IV 38.83
12317 Scheduler (Drug and Alcohol Testing) 19.47
13000 Information and Arts Occupations

13011 Exhibits Specialist | 17.15
13012 Exhibits Specialist Il 21.25
13013 Exhibits Specialist Ill 26.00
13041 lllustrator | 17.15
13042 lNlustrator |l 21.25
13043 lustrator 11 26.00
13047 Librarian 23.53
13050 Library Aide/Clerk 11.37
13054 Library Information Technology Systems Administrator 21.25
13058 Library Technician 14.80
13061 Media Specialist | 15.33
13062 Media Specialist Il 17.15
13063 Media Specialist IlI 19.13
13071 Photographer | 13.81
13072 Photographer |l 15.45
13073 Photographer I 19.14
13074 Photographer IV 22.69
13075 Photographer V 26.46
13110 Video Teleconference Technician 16.45
14000 Information Technology Occupations

14041 Computer Operator | 14.61
14042 Computer Operator Il 18.72
14043 Computer Operator llI 21.15
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14044 Computer Operator IV 22.66
14045 Computer Operator V 25.09
14071 Computer Programmer | 21.74
14072 Computer Programmer Il 24.22
14073 Computer Programmer l| (see 1)
14074 Computer Programmer IV (see 1)
14101 Computer Systems Analyst | 25.57
14102 Computer Systems Analyst Il (see 1)
14103 Computer Systems Analyst Il (see 1)
14150 Peripheral Equipment Operator 14.61
14160 Personal Computer Support Technician 22.66
15000 Instructional Occupations
15010 Aircrew Training Devices Instructor (Non-Rated) 25.57
15020 Aircrew Training Devices Instructor (Rated) 30.94
15030 Air Crew Training Devices Instructor (Pilot) 36.53
15060 Educational Technologist 27.48
15070 Flight Instructor (Pilot) 36.53
15080 Graphic Artist 19.34
15090 Technical Instructor 19.32
15095 Technical Instructor/Course Developer 23.64
15110 Test Proctor 15.60
15120 Tutor 15.60
15050 Computer Based Training Specialist / Instructor 25.57
16000 Laundry, Dry-Cleaning, Pressing and Related Occupations
16010 Assembler 9.13
16030 Counter Attendant 9.13
16040 Dry Cleaner 11.56
16070 Finisher, Flatwork, Machine 9.13
16090 Presser, Hand 9.13
16110 Presser, Machine, Dry Cleaning 9.13
16130 Presser, Machine, Shirts 9.13
16160 Presser, Machine, Wearing Apparel, Laundry 9.13
16190 Sewing Machine Operator 12.37
16220 Tailor 13.18
16250 Washer, Machine 9.91
19000 Machine Tool Operation and Repair Occupations
19010 Machine-Tool Operator (Tool Room) 17.98
19040 Tool And Die Maker 21.26
21000 Materials Handling and Packing Occupations
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21020 Forklift Operator 13.69
21030 Material Coordinator 18.77
21040 Material Expediter 18.77
21050 Material Handling Laborer 12.13
21071 Order Filler 12.45
21080 Production Line Worker (Food Processing) 13.69
21110 Shipping Packer 13.86
21130 Shipping/Receiving Clerk 13.86
21140 Store Worker | 12.08
21150 Stock Clerk 16.41
21210 Tools and Parts Attendant 13.69
21410 Warehouse Specialist 13.69
23000 Mechanics and Maintenance and Repair Occupations

23010 Aerospace Structural Welder 20.63
23021 Aircraft Mechanic | 19.80
23022 Aircraft Mechanic Il 20.63
23023 Aircraft Mechanic Ill 21.49
23040 Aircraft Mechanic Helper 15.72
23050 Aircraft, Painter 18.91
23060 Aircraft Servicer 17.36
23080 Aircraft Worker 18.20
23110 Appliance Mechanic 18.69
23120 Bicycle Repairer 13.87
23125 Cable Splicer 26.73
23130 Carpenter, Maintenance 19.58
23140 Carpet Layer 18.58
23160 Electrician, Maintenance 23.78
23181 Electronics Technician Maintenance | 21.12
23182 Electronics Technician Maintenance I 23.33
23183 Electronics Technician Maintenance I 24.78
23260 Fabric Worker 16.61
23290 Fire Alarm System Mechanic 19.17
23310 Fire Extinguisher Repairer 15.48
23311 Fuel Distribution System Mechanic 19.64
23312 Fuel Distribution System Operator 15.77
23370 General Maintenance Worker 14.33
23380 Ground Support Equipment Mechanic 19.80
23381 Ground Support Equipment Servicer 17.36
23382 Ground Support Equipment Worker 18.20
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23391 Gunsmith | 15.48
23392 Gunsmith I 17.78
23393 Gunsmith Il 19.80
23410 Heating, Ventilation and Air-Conditioning Mechanic 18.45
23411 Heating, Ventilation and Air Conditioning Mechanic (Research Facility) 19.18
23430 Heavy Equipment Mechanic 17.77
23440 Heavy Equipment Operator 21.57
23460 Instrument Mechanic 22.10
23465 Laboratory/Shelter Mechanic 18.92
23470 Laborer 12.23
23510 Locksmith 18.18
23530 Machinery Maintenance Mechanic 20.36
23550 Machinist, Maintenance 19.47
23580 Maintenance Trades Helper 14.77
23591 Metrology Technician | 22.10
23592 Metrology Technician Il 22.94
23593 Metrology Technician IlI 23.78
23640 Millwright 22.14
23710 Office Appliance Repairer 18.54
23760 Painter, Maintenance 18.56
23790 Pipefitter, Maintenance 21.00
23810 Plumber, Maintenance 20.25
23820 Pneudraulic Systems Mechanic 19.80
23850 Rigger 19.80
23870 Scale Mechanic 17.78
23890 Sheet-Metal Worker, Maintenance 19.73
23910 Small Engine Mechanic 17.38
23931 Telecommunications Mechanic | 25.39
23932 Telecommunications Mechanic | 26.36
23950 Telephone Lineman 23.30
23960 Welder, Combination, Maintenance 17.64
23965 Well Driller 19.58
23970 Woodcraft Worker 19.80
23980 Woodworker 15.48
24000 Personal Needs Occupations

24570 Child Care Attendant 9.32
24580 Child Care Center Clerk 11.66
24610 Chore Aide 10.29
24620 Family Readiness and Support Services Coordinator 11.03
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24630 Homemaker 12.96
25000 Plant and System Operations Occupations
25010 Boiler Tender 24.95
25040 Sewage Plant Operator 18.18
25070 Stationary Engineer 24.95
25190 Ventilation Equipment Tender 16.70
25210 Water Treatment Plant Operator 18.18
27000 Protective Service Occupations
27004 Alarm Monitor 14.22
27007 Baggage Inspector 10.64
27008 Corrections Officer 18.93
27010 Court Security Officer 18.63
27030 Detection Dog Handler 11.92
27040 Detention Officer 18.93
27070 Firefighter 17.41
27101 Guard | 10.64
27102 Guard Il 11.92
27131 Police Officer | 18.22
27132 Police Officer Il 20.24
28000 Recreation Occupations
28041 Carnival Equipment Operator 14.75
28042 Carnival Equipment Repairer 15.58
28043 Carnival Equipment Worker 12.01
28210 Gate Attendant/Gate Tender 13.36
28310 Lifeguard 11.90
28350 Park Attendant (Aide) 14.94
28510 Recreation Aide/Health Facility Attendant 10.91
28515 Recreation Specialist 17.03
28630 Sports Official 11.91
28690 Swimming Pool Operator 17.67
29000 Stevedoring/Longshoremen Occupational Services
29010 Blocker and Bracer 17.11
29020 Hatch Tender 17.11
29030 Line Handler 17.11
29041 Stevedore | 16.36
29042 Stevedore I 18.00
30000 Technical Occupations
30010 Air Traffic Control Specialist, Center (HFO) (see 2) 35.77
30011 Air Traffic Control Specialist, Station (HFO) (see 2) 24.66
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30012 Air Traffic Control Specialist, Terminal (HFO) (see 2) 27.16
30021 Archeological Technician | 16.51
30022 Archeological Technician Il 18.47
30023 Archeological Technician IlI 22.89
30030 Cartographic Technician 22.89
30040 Civil Engineering Technician 20.48
30061 Drafter/CAD Operator | 16.51
30062 Drafter/CAD Operator Il 18.47
30063 Drafter/CAD Operator llI 20.60
30064 Drafter/CAD Operator IV 25.34
30081 Engineering Technician | 15.58
30082 Engineering Technician Il 18.24
30083 Engineering Technician 11l 20.23
30084 Engineering Technician IV 25.29
30085 Engineering Technician V 30.93
30086 Engineering Technician VI 37.42
30090 Environmental Technician 19.29
30210 Laboratory Technician 19.26
30240 Mathematical Technician 22.71
30361 Paralegal/Legal Assistant | 17.74
30362 Paralegal/Legal Assistant Il 21.96
30363 Paralegal/Legal Assistant Ill 26.89
30364 Paralegal/Legal Assistant IV 32.54
30390 Photo-Optics Technician 22.89
30461 Technical Writer | 22.89
30462 Technical Writer Il 28.00
30463 Technical Writer Il 33.03
30491 Unexploded Ordnance (UXO) Technician | 22.74
30492 Unexploded Ordnance (UXO) Technician Il 27.51
30493 Unexploded Ordnance (UXO) Technician lll 32.97
30494 Unexploded (UXO) Safety Escort 22.74
30495 Unexploded (UXO) Sweep Personnel 22.74
30620 Weather Observer, Combined Upper Air Or Surface Programs (see 2) 20.60
30621 Weather Observer, Senior (see 2) 22.89
31000 Transportation/Mobile Equipment Operation Occupations

31020 Bus Aide 9.50
31030 Bus Driver 13.37
31043 Driver Courier 11.80
31260 Parking and Lot Attendant 8.90
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31290 Shuttle Bus Driver 12.76
31310 Taxi Driver 9.17
31361 Truck Driver, Light 12.76
31362 Truck Driver, Medium 15.11
31363 Truck Driver, Heavy 16.27
31364 Truck Driver, Tractor-Trailer 16.27
99000 Miscellaneous Occupations

99030 Cashier 7.99
99050 Desk Clerk 10.14
99095 Embalmer 22.41
99251 Laboratory Animal Caretaker | 13.20
99252 Laboratory Animal Caretaker Il 13.86
99310 Mortician 27.93
99410 Pest Controller 15.46
99510 Photo Finishing Worker 10.96
99710 Recycling Laborer 13.94
99711 Recycling Specialist 16.92
99730 Refuse Collector 12.73
99810 Sales Clerk 10.31
99820 School Crossing Guard 11.31
99830 Survey Party Chief 17.79
99831 Surveying Aide 11.78
99832 Surveying Technician 16.17
99840 Vending Machine Attendant 13.88
99841 Vending Machine Repairer 16.06
99842 Vending Machine Repairer Helper 13.88

http://www.wdol.gov/sca.aspx#0

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $3.59 per hour or $143.60 per week or $622.27 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks
after 10 years, 4 after 15 years, and 5 after 25 years. Length of service includes the whole span of
continuous service with the present contractor or successor, wherever employed, and with the
predecessor contractors in the performance of similar work at the same Federal facility. (Reg. 29
CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin Luther King
Junior's Birthday, Washington's Birthday, Good Friday, Memorial Day, Independence Day, Labor
Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. A contractor may
substitute for any of the named holidays another day off with pay in accordance with a plan
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communicated to the employees involved.)
(See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE
FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does not
apply to any employee who individually qualifies as a bona fide executive, administrative, or
professional employee as defined in 29 C.F.R. Part 541. Because most Computer System Analysts
and Computer Programmers who are compensated at a rate not less than $27.63 (or on a salary or
fee basis at a rate not less than $455 per week) an hour would likely qualify as exempt computer
professionals, (29 C.F.R. 541. 400) wage rates may not be listed on this wage determination for all
occupations within those job families. In addition, because this wage determination may not list a
wage rate for some or all occupations within those job families if the survey data indicates that the
prevailing wage rate for the occupation equals or exceeds

$27.63 per hour conformances may be necessary for certain nonexempt employees. For example, if
an individual employee is nonexempt but nevertheless performs duties within the scope of one of the
Computer Systems Analyst or Computer Programmer occupations for which this wage determination
does not specify an SCA wage rate, then the wage rate for that employee must be conformed in
accordance with the conformance procedures described in the conformance note included on this
wage determination. Additionally, because job titles vary widely and change quickly in the computer
industry, job titles are not determinative of the application of the computer professional exemption.
Therefore, the exemption applies only to computer employees who satisfy the compensation
requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including consulting with users,
to determine hardware, software or system functional specifications;

(2) The design, development, documentation, analysis, creation, testing or modification of computer
systems or programs, including prototypes, based on and related to user or system design
specifications;

(3) The design, documentation, testing, creation or modification of computer programs related to
machine operating systems; or

(4) A combination of the aforementioned duties, the performance of which requires the same level of
skills (29 C.F.R. 541.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:
If you work at night as part of a regular tour of duty, you will earn a night differential and receive an
additional 10% of basic pay for any hours worked between 6pm and 6am. If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are paid
at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of Sunday
work which is not overtime (i.e., occasional work on Sunday outside the normal tour of duty is
considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed
in a position that represents a high degree of hazard when working with or in close proximity to
ordinance, explosives, and incendiary materials. This includes work such as screening, blending,
dying, mixing, and pressing of sensitive ordnance, explosives, and pyrotechnic compositions such as
lead azide, black powder and photoflash powder. All dry-house activities involving propellants or
explosives. Demilitarization, modification, renovation, demolition, and maintenance operations on
sensitive ordnance, explosives and incendiary materials. All operations involving regarding and
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cleaning of artillery ranges. A 4 percent differential is applicable to employees employed in a position
that represents a low degree of hazard when working with, or in close proximity to ordnance, (or
employees possibly adjacent to) explosives and incendiary materials which involves potential injury
such as laceration of hands, face, or arms of the employee engaged in the operation, irritation of the
skin, minor burns and the like; minimal damage to immediate or adjacent work area or equipment
being used. All operations involving, unloading, storage, and hauling of ordnance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials are only
applicable to work that has been specifically designated by the agency for ordnance, explosives, and
incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of
the Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such
uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not
be borne by an employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the following
standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In addition,
where uniform cleaning and maintenance is made the responsibility of the employee, all contractors
and subcontractors subject to this wage determination shall (in the absence of a bona fide collective
bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof
as to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $3.35
per week (or $.67 cents per day). However, in those instances where the uniforms furnished are
made of "wash and wear" materials, may be routinely washed and dried with other personal
garments, and do not require any special treatment such as dry cleaning, daily washing, or
commercial laundering in order to meet the cleanliness or appearance standards set by the terms of
the Government contract, by the contractor, by law, or by the nature of the work, there is no
requirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the "Service Contract Act
Directory of Occupations", Fifth Edition, April 2006, unless otherwise indicated. Copies of the
Directory are available on the Internet. A links to the Directory may be found on the WHD home page
at http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at
http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}

Conformance Process: The contracting officer shall require that any class of service employee
which is not listed herein and which is to be employed under the contract (i.e., the work to be
performed is not performed by any classification listed in the wage determination), be classified by the
contractor so as to provide a reasonable relationship (i.e., appropriate level of skill comparison)
between such unlisted classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits
as are determined. Such conforming process shall be initiated by the contractor prior to the
performance of contract work by such unlisted classes of employees. The conformed classification,
wage rate, and/or fringe benefits shall be retroactive to the commencement date of the contract. {See
Section 4.6 (C) (vi)}

When multiple wage determinations are included in a contract, a separate SF 1444 should be
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prepared for each wage determination to which a class is to be conformed.
The process for preparing a conformance request is as follows:

(1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and
computes a proposed rate(s).

(2) After contract award, the contractor prepares a written report listing in order proposed
classification title(s), a Federal grade equivalency (FGE) for each proposed classification(s), job
description(s), and rationale for proposed wage rate(s), including information regarding the
agreement or disagreement of the authorized representative of the employees involved, or where
there is no authorized representative, the employees themselves. This report should be submitted to
the contracting officer no later than 30 days after such unlisted class of employees performs any
contract work.

(3) The contracting officer reviews the proposed action and promptly submits a report of the action,
together with the agency's recommendations and pertinent information including the position of the
contractor and the employees, to the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR
Part 4).

(4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the
action via transmittal to the agency contracting officer, or notifies the contracting officer that additional
time will be required to process the request.

(5) The contracting officer transmits the Wage and Hour decision to the contractor.

(6) The contractor informs the affected employees. Information required by the Regulations must be
submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations” (the
Directory) should be used to compare job definitions to insure that duties requested are not
performed by a classification already listed in the wage determination. Remember, it is not the job
title, but the required tasks that determine whether a class is included in an established wage
determination.  Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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ATTACHMENT J-7: PERFORMANCE GUARANTEE (AS REQUIRED)
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
BIDDERS

K.1  FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2012)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
562910

(2) The small business size standard is 500 employees.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the Offeror is currently
registered in CCR, and has completed the ORCA electronically, the Offeror may
choose to use paragraph (d) of this provision instead of completing the corresponding
individual representations and certifications in the solicitation. The Offeror shall
indicate which option applies by checking one of the following boxes:

(i) Paragraph (d) applies.
(i) Paragraph (d) does not apply and the Offeror has completed the individual
representations and certifications in the solicitation.

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

(i) 52.2083-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic
price adjustment is contemplated, unless -

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed
$100,000.

(iii) 52.204-3, Taxpayer ldentification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that -

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
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(C) Are for contracts that will be performed in the United States or its outlying
areas.

(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified
acquisition threshold.

(vi) 52.214-14, Place of Performance - Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by
the Government.

(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(viii) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This
provision applies to solicitations when the contract will be performed in the United
States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than
DOD, NASA, and the Coast Guard.

(B) The provision with its Alternate | apply to solicitations issued by DOD, NASA, or
the Coast Guard.

(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting
by sealed bidding and the contract will be performed in the United States or its
outlying areas.

(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations,
other than those for construction, when the solicitation includes the clause at
52.222-26, Equal Opportunity.

(xii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements.
This provision applies to solicitations when it is anticipated the contract award will
exceed the simplified acquisition threshold and the contract is not for acquisition
of commercial items.

(xiii) 52.223-1, Bio-based Product Certification. This provision applies to solicitations
that require the delivery or specify the use of USDA—designated items; or include
the clause at 52.223-2, Affirmative Procurement of Bio-based Products Under
Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations
that are for, or specify the use of, EPA—designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvi) 52.225-4, Buy American Act—Free Trade Agreements—lIsraeli Trade Act
Certificate. (Basic, Alternate I, and Alternate Il) This provision applies to
solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.
(B) If the acquisition value is $25,000 or more but is less than $50,000, the
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provision with its Alternate | apply.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the
provision with its Alternate Il applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan—Certification.

(xix) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to -

(A) Solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions; and

(B) For DOD, NASA, and Coast Guard acquisitions, solicitations that contain the
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:

(i) 52.219-19, Small Business Concern Representation for the Small Business
Competitiveness Demonstration Program.

(i) 52.219-21, Small Business Size Representation for Targeted Industry Categories
Under the Small Business Competitiveness Demonstration Program.

(iii) 52.219-22, Small Disadvantaged Business Status.
(A) Basic.
(B) Alternate I.

(iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

(v) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

(vi) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for
Certain Services—Certification.

(vii) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate | only).

(viii) 52.223-13, Certification of Toxic Chemical Release Reporting.
(ix) 52.227-6, Royalty Information.

(A) Basic.

(B) Alternate |.

(x) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The Offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at
http://orca.bpn.gov. After reviewing the ORCA database information, the Offeror verifies

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 102 of 156

by submission of the offer that the representations and certifications currently posted
electronically that apply to this solicitation as indicated in paragraph (c) of this provision
have been entered or updated within the last 12 months, are current, accurate, complete,
and applicable to this solicitation (including the business size standard applicable to the
NAICS code referenced for this solicitation), as of the date of this offer and are
incorporated in this offer by reference (see FAR 4.1201); except for the changes identified
below [Offeror to insert changes, identifying change by clause number, title, date]. These
amended representation(s) and/or certification(s) are also incorporated in this offer and
are current, accurate, and complete as of the date of this offer.

FAR Clause # Title Date Change

Any changes provided by the Offeror are applicable to this solicitation only, and do not
result in an update to the representations and certifications posted on ORCA.

K.2 FAR 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC
CORPORATIONS--REPRESENTATION. (MAY 2011)

(a) Definitions. Inverted domestic corporation and subsidiary have the meaning given in the
clause of this contract entitled Prohibition on Contracting with Inverted Domestic
Corporations (52.209-10).

(b) Relation to Internal Revenue Code. An inverted domestic corporation as herein defined
does not meet the definition of an inverted domestic corporation as defined by the Internal
Revenue Code at 26 U.S.C. 7874.

(c) Representation. By submission of its offer, the Offeror represents that —
(1) It is not an inverted domestic corporation; and
(2) It is not a subsidiary of an inverted domestic corporation.

K.3 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that are
segregated by explicit directive or are in fact segregated on the basis of race, color,
religion, sex, or national origin because of written or oral policies or employee custom. The
term does not include separate or single-user rest rooms or necessary dressing or
sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees
any segregated facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under its control where
segregated facilities are maintained. The Contractor agrees that a reach of this clause is a
violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.
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K.4 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY
2011)

(a) Definitions. As used in this clause -
“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65.

(b) Federal facilities are required to comply with the provisions of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050), and the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with
the following:

(1) The emergency planning reporting requirements of Section 302 of EPCRA.

(2) The emergency notice requirements of Section 304 of EPCRA

(8) The list of Material Safety Data Sheets required by Section 311 of EPCRA

(4) The emergency and hazardous chemical inventory forms of Section 312 of EPCRA
(5)

5) The toxic chemical release inventory of Section 313 of EPCRA, which includes the
reduction and recycling information required by Section 6607 of PPA

(6) The toxic chemical and hazardous substance release and use reduction goals of
section 2(e) of Executive Order 13423 and of Executive Order 13514.

K.5 FAR 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS
IN SUDAN--CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision--

"Business operations” means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment,
facilities, personnel, products, services, personal property, real property, or any other
apparatus of business or commerce.

"Marginalized populations of Sudan" means--

(1) Adversely affected groups in regions authorized to receive assistance under section
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note);
and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

"Restricted business operations" means business operations in Sudan that include power
production activities, mineral extraction activities, oil-related activities, or the production of
military equipment, as those terms are defined in the Sudan Accountability and
Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include
business operations that the person (as that term is defined in Section 2 of the Sudan
Accountability and Divestment Act of 2007) conducting the business can demonstrate--

(1) Are conducted under contract directly and exclusively with the regional Government of
southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law
from the requirement to be conducted under such authorization;
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(8) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or
education; or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the Offeror certifies that the Offeror does not
conduct any restricted business operations in Sudan.

DEAR 970.5223-3 AGREEMENT REGARDING WORKPLACE SUBSTANCE ABUSE
PROGRAMS AT DOE FACILITIES (DEC 2000)

(a) Any contract awarded as a result of this solicitation will be subject to the policies, criteria,
and procedures of 10 CFR Part 707, Workplace Substance Abuse Programs at DOE
Sites.

(b) By submission of its offer, the officer agrees to provide to the contracting officer, within 30
days after notification of selection for award, or award of a contract, whichever occurs first,
pursuant to this solicitation, its written workplace substance abuse program consistent with
the requirements of 10 CFR Part 707.

(a) Failure of the Offeror to agree to the condition of responsibility set forth in paragraph (b) of
this provision renders the Offeror unqualified and ineligible for award.

FAR 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2011)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
562910.

(2) The small business size standard is 500 employees.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which
it did not itself manufacture, is 500 employees.

(b) Representations. (1) The Offeror represents as part of its offer that it is, is not a small
business concern.

(2) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents, for general statistical purposes, that it is, is
not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents as part of its offer that it is, is not a women-
owned small business concern.

(4) Women-owned small business (WOSB) concern eligible under the WOSB Program.
[Complete only if the Offeror represented itself as a women-owned small business concern in
paragraph (b)(3) of this provision.] The Offeror represents as part of its offer that -

(i) It is, is not a WOSB concern eligible under the WOSB Program, has provided all the
required documents to the WOSB Repository, and no change in circumstances or adverse
decisions have been issued that affects its eligibility; and
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(i) It is, is not a joint venture that complies with the requirements of 13 CFR part 127, and
the representation in paragraph (b)(4)(i) of this provision is accurate in reference to the
WOSB concern or concerns that are participating in the joint venture. [The Offeror shall
enter the name or names of the WOSB concern or concerns that are participating in the joint
venture: .] Each WOSB concern participating in the joint venture shall submit a
separate signed copy of the WOSB representation.

(5) Economically disadvantaged women-owned small business (EDWOSB) concern.
[Complete only if the Offeror represented itself as a women-owned small business concern
eligible under the WOSB Program in (b)(4) of this provision.] The Offeror represents as part of
its offer that--

(i) It is, is not an EDWOSB concern eligible under the WOSB Program, has provided all the
required documents to the WOSB Repository, and no change in circumstances or adverse
decisions have been issued that affects its eligibility; and

(i) It is, is not a joint venture that complies with the requirements of 13 CFR part 127, and
the representation in paragraph (b)(5)(i) of this provision is accurate in reference to the
EDWOSB concern or concerns that are participating in the joint venture. [The Offeror shall
enter the name or names of the EDWOSB concern or concerns that are participating in the
joint venture: . Each EDWOSB concern participating in the joint venture
shall submit a separate signed copy of the EDWQOSB representation.

(6) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The Offeror represents as part of its offer that it is, is not a veteran-
owned small business concern.

(7) [Complete only if the Offeror represented itself as a veteran-owned small business concern
in paragraph (b)(6) of this provision.] The Offeror represents as part of its offer that is, is not a
service-disabled veteran-owned small business concern.

(8) [Complete only if the Offeror represented itself as a small business concern in paragraph
(b) (1) of this provision.] The Offeror represents, as part of its offer, that--

(i) It is, is not a HUBZone small business concern listed, on the date of this representation,
on the List of Qualified HUBZone Small Business Concerns maintained by the Small
Business Administration, and no material changes in ownership and control, principal office,
or HUBZone employee percentage have occurred since it was certified in accordance with
13 CFR part 126; and

(i) Itis, is not a HUBZone joint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (b)(8)(i) of this provision is accurate for each
HUBZone small business concern participating in the HUBZone joint venture. [ The Offeror
shall enter the names of each of the HUBZone small business concerns participating in the
HUBZone joint venture: .]  Each HUBZone small business concern
participating in the HUBZone joint venture shall submit a separate signed copy of the
HUBZone representation.

(c) Definitions. As used in this provision--

“Economically disadvantaged women-owned small business (EDWOSB) concern” means a
small business concern that is at least 51 percent directly and unconditionally owned by, and
the management and daily business operations of which are controlled by, one or more
women who are citizens of the United States and who are economically disadvantaged in
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accordance with 13 CFR part 127. It automatically qualifies as a women-owned small
business concern eligible under the WOSB Program.

“Service-Disabled Veteran-Owned Small Business Concern”-
(1) Means a small business concern -

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or,
in the case of any publicly owned business, not less than 51 percent of the stock of which is
owned by one or more service-disabled veterans; and

(i) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a service-disabled veteran with permanent and
severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a
disability that is service-connected, as defined in 38 U.S.C. 101(16).

“Small business concern,” means a concern, including its affiliates that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision.

“Veteran-owned small business concern” means a small business concern -

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at
38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51
percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or
more veterans.

“Women-Owned Small Business Concern,” Means A Small Business Concern --

(1) That is at least 51 percent owned by one or more women; or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

“Women-owned small business (WOSB) concern eligible under the WOSB Program (in
accordance with 13 CFR part 127),” means a small business concern that is at least 51
percent directly and unconditionally owned by, and the management and daily business
operations of which are controlled by, one or more women who are citizens of the United
States.

(d) Notice

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside
contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a business
concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-
owned small, economically disadvantaged women-owned small, or women-owned small
eligible under the WOSB Program in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8, 9, 15, 31, and 36 of the Small

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 107 of 156

Business Act or any other provision of Federal law that specifically references section
8(d) for a definition of program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;
(i) Be subject to administrative remedies, including suspension and debarment; and
(iii) Be ineligible for participation in programs conducted under the authority of the Act.
K.8 FAR 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The Offeror represents that --

(@) It * has, * has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) It * has, * has not filed all required compliance reports; and
(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.
K.9 FAR 52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)
The Offeror represents that --

(a) It * has developed and has on file, * has not developed and does not have on file, at
each establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 CFR 60-1 and 60-2); or

(b) It * has not previously had contracts subject to the written affirmative action programs
requirement of the rules and regulations of the Secretary of Labor.
K.10 FAR 52.225-25 PROHIBITION ON ENGAGING IN SANCTIONED ACTIVITIES RELATING
TO IRAN—CERTIFICATION (NOV 2011)
(a) Definitions. As used in this provision--
Person--
(1) Means--
(i) A natural person;

(ii) A corporation, business association, partnership, society, trust, financial institution,
insurer, underwriter, guarantor, and any other business organization, any other
nongovernmental entity, organization, or group, and any governmental entity operating
as a business enterprise; and

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and

(2) Does not include a government or governmental entity that is not operating as a
business enterprise.

Sensitive technology—

(1) Means hardware, software, telecommunications equipment, or any other technology that
is to be used specifically—

() To restrict the free flow of unbiased information in Iran; or
(i) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and
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(2) Does not include information or informational materials the export of which the President
does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the
International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).

(b) The Offeror shall email questions concerning sensitive technology to the Department of
State at CISADA106@state.gov.

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in
accordance with 25.703-4, by submission of its offer, the Offeror--

(1) Represents, to the best of its knowledge and belief, that the Offeror does not export
any sensitive technology to the government of Iran or any entities or individuals owned or
controlled by, or acting on behalf or at the direction of, the government of Iran; and

(2) Certifies that the Offeror, or any person owned or controlled by the Offeror, does not
engage in any activities for which sanctions may be imposed under section 5 of the Iran
Sanctions Act. These sanctioned activities are in the areas of development of the
petroleum resources of Iran, production of refined petroleum products in Iran, sale and
provision of refined petroleum products to Iran, and contributing to Iran's ability to acquire
or develop certain weapons or technologies.

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and
the certification requirement of paragraph (c)(2) of this provision do not apply if -

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4,
52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and

(2) The Offeror has certified that all the offered products to be supplied are designated
country end products or designated country construction material.

K.11 DEAR 952.209-8 ORGANIZATIONAL CONFLICTS OF INTEREST DISCLOSURE -
ADVISORY AND ASSISTANCE SERVICES (JUN 1997)

(a) Organizational conflict of interest means that because of other activities or relationships
with other persons, a person is unable or potentially unable to render impartial assistance
or advice to the Government, or the person's objectivity in performing the contract work is
or might be otherwise impaired, or a person has an unfair competitive advantage.

(b) An Offeror notified that it is the apparent successful Offeror shall provide the statement
described in paragraph (c) of this provision. For purposes of this provision, "apparent
successful Offeror" means the proposer selected for final negotiations or, where individual
contracts are negotiated with all firms in the competitive range, it means all such firms.

(c) The statement must contain the following:

(1) A statement of any past (within the past twelve months), present, or currently planned
financial, contractual, organizational, or other interests relating to the performance of
the statement of work. For contractual interests, such statement must include the name,
address, telephone number of the client or client(s), a description of the services
rendered to the previous client(s), and the name of a responsible officer or employee of
the Offeror who is knowledgeable about the services rendered to each client, if, in the
12 months preceding the date of the statement, services were rendered to the
Government or any other client (including a foreign government or person) respecting
the same subject matter of the instant solicitation, or directly relating to such subject
matter. The agency and contract number under which the services were rendered must
also be included, if applicable. For financial interests, the statement must include the
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nature and extent of the interest and any entity or entities involved in the financial
relationship. For these and any other interests enough such information must be
provided to allow a meaningful evaluation of the potential effect of the interest on the
performance of the statement of work.

(2) A statement that no actual or potential conflict of interest or unfair competitive
advantage exists with respect to the advisory and assistance services to be provided in
connection with the instant contract or that any actual or potential conflict of interest or
unfair competitive advantage that does or may exist with respect to the contract in
question has been communicated as part of the statement required by (b) of this
provision.

(d) Failure of the Offeror to provide the required statement may result in the Offeror being
determined ineligible for award. Misrepresentation or failure to report any fact may result in
the assessment of penalties associated with false statements or such other provisions
provided for by law or regulation.

K.12 COST AND FEE PROPOSAL CERTIFICATION

The Government publicly furnished certain cost, pricing, and/or estimating information
regarding contract activities and requirements during the solicitation phase of this contract. By
submitting a signed offer under this Solicitation, the Offeror certifies that:

(a) It fully recognizes that such information was not warranted in any manner by the
Government as to its accuracy or validity, and was for information only;

(b) The Government does not represent such information as a preferred price offer under
the solicitation; and

(c) Irrespective of the Government-furnished information, the Offeror’s estimated cost and
estimated fee, upon which this contract award is based, was independently and fully
derived from the Offeror's own estimating methods, that the Offeror assumes full and
complete ownership of its offered estimated cost and estimated fee, and that it fully
acknowledges that the Government makes no warranties, express or implied, as to the
completeness or accuracy of the Government-furnished pricing and estimating
information.

K.13 SOLICITATION CERTIFICATION

By submitting its signed offer, the Offeror represents its understanding that Solicitation
number DE-SOL-0003603 represents the current and complete contracting requirements of
the Government for the Portsmouth Environmental Technical Services Contract. This
Solicitation supersedes in its entirety any prior representations from the Government or
attributed to the Government, including, but not necessarily limited to; any information formally
provided by the Government prior to release of this Solicitation; remarks made by the
Government during, or reported as a result of, industry one-on-one meetings; and any
information or conjecture presented by the media, or any other source, on the Governments
requirements for this Solicitation.

K.14 INSTRUCTIONS FOR SUBMITTING FOREIGN OWNERSHIP, CONTROL OR
INFLUENCE INFORMATION (FOCI)
The Offeror shall submit FOCI information in accordance with the Section L Provision entitled,
DEAR 952.204-73, Facility Clearance, using the DOE FOCI Electronic Submission System
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(ESS) located at https://foci.td.anl.gov. Offerors are encouraged to transmit FOCI information
well before the deadline for proposal submission set forth in Solicitation Section A, Block 9, in
accordance with Section L Provision entitled, FAR 52.215-1, Instructions to Offerors —
Competitive Acquisition.

If the Offeror has an approved facility clearance, the Offeror should identify (1) its DOE Facility
Code (or DOD CAGE Code, if applicable), (2) the date the Offeror’'s completed Standard Form
328 was submitted, and (3) the date of the CO’s affirmative FOCI determination. Under the
DOE FOCI ESS electronic signatures cannot be accepted; thus, a signed SF-328 original,
executed in accordance with the form’s instructions, shall be submitted with the Offeror’s
offer/proposal to DOE.

K.15 E-FOCI ELECTRONIC PROCESSING (MAY 2007)

In furtherance of DEAR 952.204-73, Facility Clearance, and Section L, Volume |, Proposal
Preparation Instructions, Offerors/teaming partners/subcontractors and/or joint ventures that
do not possess a Department of Defense (DOD) or a Department of Energy (DOE) Facility
Clearance shall submit the information requested via https:/foci.td.anl.gov website.
Offerors/Teaming Partners/Subcontractors and/or Joint Ventures who possess a DOD or DOE
Facility Clearance shall submit agency documentation that grants the facility clearance,
including their company's assigned DOD commercial and government entity (CAGE) code or
DOE facility code.

Please check, as appropriate:
Facility Clearance documentation has been submitted via https:/foci.td.anl.gov

Documentation granting Offeror's/teaming partners/subcontractor(s) and/or joint venture
facility clearance is attached

Company Name and Address:

In relation to this solicitation, my company is responding as (please check, as appropriate):
Offeror
Teaming Partner
Subcontractor
Joint Venture
Other (please specify):
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By signing below, the Offeror certifies, under penalty of law, that the representations and
certifications are accurate, current, and complete. The Offeror further certifies that it will notify
the Contracting Officer of any changes to these representations and certifications. The
representations and certifications made by the Offeror, as contained herein, concern matters
within the jurisdiction of an agency of the United States and the making of a false, fictitious, or
fraudulent representation or certification may render the maker subject to prosecution under

18 United States Code (USC) Section 1001.

Signature of the Officer or Employee Responsible for the Offer Date of Execution

Typed Name and Title of the Officer or Employee Responsible for the Offer

Name of Organization

Address

City, State, Zip Code
DE-SOL-0003603
Solicitation Number

LIST OF SECTION K ATTACHMENTS

Attachment No: Description

K.1 Standard Form 328 — Certificate Pertaining to Foreign Interests
http://www.dss.mil/isp/foci/foci policy.html
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

PROPOSAL PREPARATION INSTRUCTIONS — GENERAL INFORMATION

Proposals shall conform to the instructions specified in this provision and specific instructions
in Sections L.2, L.3, and L.4. To aid in evaluation, proposals shall be clearly and concisely
written as well as being neat, indexed (cross-indexed as appropriate) and logically assembled.
All pages of each part shall be appropriately numbered, and identified with the name of the
Offeror, the date, and the solicitation number.

A. Offerors are requested to submit an e-mail Notice of Intent to Offer to the contact stated in
Block 10 of the Standard Form (SF) 33, within 15 days of the date of this solicitation. The
Notice of Intent to Offer shall contain known Offeror information (e.g., teaming members
and subcontractors) and appropriate contact information. Failure to provide this advance
notification does not preclude an Offeror from submitting an offer under this solicitation.

B. The term “major or critical subcontractor” is defined as any proposed subcontractor that is
performing work with a value of $700 thousand or more over the contract period (inclusive
of the option period) at any tier of the proposed organization.

C. This Solicitation requires Offerors to submit three separate volumes of written proposal
information. Numbers of copies are shown below. Page limitations are provided in the
specific proposal instructions for each volume:

(1) Volume I, Offer and Other Documents — Original, 1 copy and 1 CD-ROMs.
(2)  Volume Il, Technical Proposal — 5 copies and 2 CD-ROMs.

D. Volume lll, Price Proposal — two (2) copies, and two (2) CDROMs. CDROMSs shall be
clearly labeled and contain files that can be read using Microsoft Office 2003 or Adobe
Acrobat Reader. The CDROMSs are provided for the convenience of the DOE Source
Evaluation Board. The written material constitutes the official Offer and proposal. In the
event of a conflict, the written material takes precedence over the CDROM text.

E. Any time a page limitation is specified, a page is defined as a single side. All pages of the
proposal are to be submitted on 8 2" x 11” sheets — no fold-out sheets are allowed.
Printing is encouraged to be double-sided. Print type used in the text portions of the
proposal shall be no smaller than size 10, including print type used in headers, footers,
charts, graphs, figures and tables. Those pages that exceed the limits set forth in Section
L of this Request for Proposal (RFP) will not be considered in the evaluation (Note: Tables
of Contents, Lists of Figures, dividers, tabs, or similar inserts that do not provide any
substantive information are not counted as a page).

F. If a proposal exceeding the page limitation is received, the additional pages will not be
read and evaluated by DOE. The pages exceeding the page limitation will be removed
from the proposal and returned to the Offeror.
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G. The Original of the Volume | proposal shall contain signed originals of all documents
requiring signature by the Offeror. Use of reproductions of signed originals is authorized in
all other copies of the proposal.

H. Proposals are expected to conform to all solicitation provisions and be prepared in
accordance with the instructions and outline contained in this solicitation. The proposal
information will be reviewed to ensure compliance by the Offeror with all aspects of this
solicitation. Failure to respond to or follow the instructions regarding the organization and
content of each proposal volume may result in the Offeror’s proposal being deemed non-
responsive.

|. Using the Evaluation Criteria set forth in Section M, proposals will be evaluated in
accordance with applicable Federal Acquisition Regulation (FAR) and Department of
Energy Acquisition Regulation (DEAR) provisions.

J. These instructions are provided to aid Offerors in the preparation of their proposals.
These instructions and the information contained in these instructions are not evaluation
Criteria for this solicitation. The evaluation Criteria are contained in Section M of this
solicitation. Do not assume that because you have had similar contracts with the Federal
Government, including the Department of Energy, the reviewers know of your
performance under such contracts and will make assumptions regarding your proposal
based on that knowledge. Any proposals received in response to this solicitation will be
reviewed strictly as submitted and in accordance with the evaluation criteria specified in
Section M.

PROPOSAL PREPARATION INSTRUCTIONS - VOLUME |, OFFER AND OTHER
DOCUMENTS (NO PAGE LIMITATION)

Volume |, “Offer and Other Documents,” consists of the actual Offer to enter into a contract to
perform the required work. It also includes required representations and certifications, other
statements of the Offeror, and any other administrative information.

Volume I, “Offer and Other Documents,” shall include the following (in the order listed):

A. Cover Letter. Provide a cover letter that includes the items shown below. The cover letter
will not be evaluated.

(1) The solicitation number.

(2) Names, addresses, titles, telephone and facsimile numbers, and e-mails of persons
authorized to negotiate on behalf of the Offeror in connection with this solicitation.
Also, include the same information for the person authorized to sign the offer.

(3) The complete, formal name and address of the Offeror, proposed subcontractors, all
joint venture members, and all limited liability company members, as applicable. Also,
provide the Dun & Bradstreet LTD (DUNS) number for each of the above named
entities.

B. Standard Form 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully
executed by an authorized representative of the Offeror. This form shall be used as the
cover sheet of each copy of Volume |, Offer and Other Documents. By the Offeror’s
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signature on the Standard Form 33, it is agreeing to accept the model contract (Sections
A through J of this RFP) as written. Sections B through J of the model contract shall not
be submitted, except for any required fill-in information. Offerors need only submit those
pages in which the Offeror is to complete certain information as a part of its offer.
Offerors shall also acknowledge all amendments to the solicitation in Block 14 of the
Standard Form 33. By signing the Standard Form 33, the Offeror certifies its full and
complete acceptance of the model Contract (Sections A through J of this Solicitation).
The individual signing the Standard Form 33 must have the authority to commit the
Offeror to all of the provisions of the proposal, fully recognizing that the Government has
the right, by terms of the solicitation, to make an award without further discussion if it so
elects.

Section B Provision entitled ltem(s) Being Acquired. Offerors shall complete the table
included in paragraph (C) of the provision.

. Joint Ventures and/or Limited Liability Companies (LLCs) and/or Any Other Teaming
Arrangements. Offerors who submit a proposal as one of the above shall provide full and
complete information on each of the participating members/companies, as well as the
proposed organization itself. The Offeror shall provide copies or drafts of the applicable
joint venture and/or LLC agreements, any applicable mentor/protégé agreements or
arrangements, and any agreements and/or arrangements with subcontractors regarding
the nature and extent of the work to be performed under this solicitation.

Organizational Conflicts of Interests. Offeror, teaming or joint venture partners and major
or critical subcontractors shall provide the statement described in Section K clause
entitted DEAR 952.209-8, Organizational Conflicts Of Interest Disclosure — Advisory and
Assistance Services.

Section K, Representations and Certifications. The Offeror, each team member (as
defined in FAR Subpart 9.6), and each major or critical subcontractor shall complete the
annual Representations and Certifications electronically via the Online Representations
and Certifications Application (ORCA) web site and shall fully execute the
Representations, Certifications and Other Statements of Bidders/Offerors in Section K
including FOCI submission as required by Section L clause entitled, DEAR 952.204-73,
Facility Clearance.

Remittance Address. If the Offeror’'s address shown on the Standard Form 33 is different
from the remittance address, the remittance address shall be provided.

. Additional Offeror Representations, Certifications, and Acknowledgments [other than
those executed in the Online Representations and Certifications Application (ORCA)].

Exceptions and Deviations. Exceptions and/or deviations are not sought and the
Government is under no obligation to enter into discussions. However, any exceptions
and/or proposed deviations taken to the terms and conditions of the proposed contract
shall be identified. The exceptions and proposed deviations should be listed in a logical
sequence such as by individual sections of the solicitation. The Offeror shall provide
summary and specific cross-references to the full discussion of exceptions or deviations
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taken in the other proposal volumes. The benefit to the government, if any, shall be
explained for each deviation/exception taken.

IF AN OFFEROR PROPOSES EXCEPTIONS AND/OR DEVIATIONS TO THE TERMS
AND CONDITIONS OF THE SOLICITATION, THE PROPOSAL MAY BE
UNACCEPTABLE FOR AWARD WITHOUT DISCUSSIONS. FURTHER, THE
GOVERNMENT MAY MAKE AN AWARD WITHOUT DISCUSSIONS TO ANOTHER
OFFEROR THAT DID NOT TAKE EXCEPTIONS.

J. Equal Opportunity Compliance. The Offeror shall provide all of the information required to
perform a pre-award on-site equal opportunity compliance evaluation in accordance with
FAR 52.222-24. This information shall include the company name, address, phone
number and the point of contact for EEOC. This information shall be provided for the
Offeror, as well as, each joint venture member. Additionally, each first tier subcontractor
with a subcontract of $10 million or more is required to provide the information described
above; and

K. Automated Clearing House (ACH) Form, See Section L Attachment L-1.

L.3 PROPOSAL PREPARATION INSTRUCTIONS - VOLUME I, TECHNICAL PROPOSAL
A. General

(1) Volume Il, Technical Proposal consists of the Offeror's approach addressing the
technical and management aspects of the acquisition, its capabilities and what it will
do to satisfy the requirements of the Performance Work Statement (PWS). The
Offeror’s Technical Proposal will be evaluated to determine such matters as the
Offeror's understanding of the work to be performed, knowledge, and its technical
approach to accomplish the requirements of the solicitation. The proposal should
provide straight-forward, concise delineation, and sufficient detail to demonstrate the
Offeror's approach to successfully perform the PWS. The proposal shall not merely
offer to perform work in accordance with the PWS.

(2) In order that the Technical Proposal may be evaluated strictly on the merit of the
material submitted, No cost or price information shall be included in the Technical and
Management Proposal except for the size descriptions of the work the Offeror, its
teaming members, and major or critical subcontractors are proposed to perform that
are to be provided in the Attachment L-3 Relevant Experience and Past Performance
Reference Information Forms. Volume Il (excluding any applicable Page Limitation
items identified below in the Technical Evaluation Criteria in Paragraph C “Areas to be
addressed”) shall not exceed thirty-five (35) pages.

B. Format and Content
Volume I, Technical Proposal, shall include the following components:
e Table of Contents

e The Offeror shall provide a Cross-Reference Matrix which correlates the proposal by
page and paragraph number to the Performance Work Statement (PWS), Section L,
and Section M. The Cross-reference Matrix shall be inserted in the Offeror’s proposal
immediately following the Table of Contents for Volume II.
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e List of Tables and Figures
e Technical Discussion

These major headings may be subdivided or supplemented by the Offeror as appropriate.
No materials shall be incorporated by references that are not included in the Technical
proposal. Each proposal part should stand alone.

. Specific Areas to be Addressed:

The Technical Discussion section shall clearly address each of the evaluation criteria
outlined in Section M.4 as follows:

Evaluation Criterion 1 — Relevant Past Performance

(1) The Offeror shall provide a completed Attachment L-3, Experience and Past
Performance Reference Information Form, for three (3) contracts similar in size, scope
and complexity to the work described in the PWS which have been completed or are in
progress during the past five (5) years from the effective date of the solicitation for the
Offeror, each joint venture partner, LLC member, and all major or critical
subcontractors. Size, scope and complexity are defined as follows: Size - dollar value
and contract duration; scope - type of work (e.g. work as identified in the PWS) and
complexity — performance challenges and risks (e.g. rigorous safety and quality
assurance requirements, complex nuclear environment and regulatory environments,
NEPA and CERCLA requirements, changing government priorities, budget
fluctuations, DOE order 413.3B requirements, detailed cost reporting requirements,
etc.). For each of the contracts, the Offeror shall provide the information as requested
on the Attachment L-3, Relevant Experience and Past Performance Reference
Information Form.

References should be provided solely for the work performed by the proposing division
of the Offeror's company. The Offeror shall identify the portion of the work (size,
scope, and complexity) performed by the entity specified in the form. Contract work for
state and local Government, private sector clients, and subcontracts that are similar to
the work described in the PWS will be evaluated equally with similar Federal contracts.
The contracts for which Past Performance information is submitted for the Offeror,
each joint venture partner, LLC member, and major or critical subcontract shall be the
same contracts for which information is provided in Evaluation Criterion 4 - Relevant
Company Experience.

(2) The Offeror shall provide information on problems encountered on the contracts
identified above and corrective actions taken to resolve those problems in Attachment
L-3, Relevant Experience and Past Performance Reference Information Form. The
problems should have been managed directly by the Offeror or the other team member
for which Past Performance Evaluation Forms are being provided.

(3) The Offeror shall provide the Attachment L-4, Past Performance Questionnaire (PPQ),
to each of the clients named on the Attachment L-3 if the referenced contract/project is
outside of DOE EM. The Offeror shall require that the clients return the Past
Performance Questionnaire directly to the address identified below and on the
Attachment L-4, Past Performance Cover Letter, no later than the proposal due date.
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The Offeror shall be responsible for ensuring that all required PPQs are received by
the appropriate responding official of each entity for which a reference is being
requested. The Offeror shall also be responsible for ensuring that each required PPQ
is received by the Contracting Officer from each responding official. PPQs are
encouraged to be scanned and emailed to the following email address at:
jodi.gordon@emcbc.doe.gov. If responding officials are unable to scan and email mail
a copy to the following address:

U.S. Department of Energy

EM Consolidated Business Center
ATTN: Jodi Gordon

250 East 5" Street

Cincinnati, OH 45202

Offerors should allow adequate time for the completed forms to be returned to the
Contracting Officer by the proposal due date.

However, DOE receipt of the questionnaires is not subject to the Section L Provision
entitted 52.215-1, Instructions to Offerors - Competitive Acquisition related to late
proposals. The Offeror shall be responsible for following up with the reference points
of contact and for ensuring that any required PPQ is completed and returned to the
Government on time. Forms not received by the proposal due date may not be
considered if consideration will unduly delay evaluations. Offerors may contact the
Contracting Officer at the e-mail address to confirm the receipt of any required PPQs.

DOE may solicit information from available sources, including references and clients
identified by the Offeror, and will consider such information in its evaluation.
References other than those identified by the Offeror may be contacted and be
considered by the Government regarding the evaluation of the Offeror's past
performance. DOE may check readily available Government records including
pertinent DOE prime contracts, or from commercial references for relevant past
performance information.

The Offeror bears the burden of demonstrating the relevance and acceptability of its
past performance; therefore, the Offeror is required to provide sufficient data for the
Government to properly evaluate the past performance. It is the Offeror’s
responsibility to provide sufficient information to demonstrate the relevancy and
similarity of the references provided for past performance evaluation to the PWS. All
DOE EM work will be considered relevant. If the Offeror is a newly formed entity, the
Offeror shall provide the relevant past performance information for each of the
members of the Joint Venture, LLC, or any other teaming arrangement as described in
FAR Subpart 9.6, Contractor Team Arrangements.

The Offeror shall provide Attachment L-5, List of Contracts Terminated for
Convenience or Default (partially or completely) within the past five (5) years with an
explanation for the termination provided for the Offeror or other teaming participant
and/or major or critical subcontractor for which Past Performance Evaluation Forms
are being provided.
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(8) As past performance information is source selection information, the Government will
only discuss past performance information directly with the prospective prime
contractor, team member, or subcontractor that is being reviewed. If there is adverse
past performance associated with a proposed subcontractor’s or team members past
performance, the prime can be notified of the existence of the adverse past
performance, but no details will be discussed without the subcontractor’s or team
member’s permission.

Evaluation Criterion 2 — Key Personnel and Staffing Approach

(1) The Offeror shall include a staffing plan that outlines the key management other
project personnel proposed, and any other resources to accomplish the work. The
staffing plan shall include an overall staffing approach which consists of the proposed
skill mix (a proper combination of people with varied skills to address all work areas),
the method for obtaining, retaining and maintaining the depth and breadth of qualified
staff necessary to perform the required services. The staffing plan shall outline the
associated roles and responsibilities of the proposed Program Director and other
proposed key management for performance of the work.

(2) The Offeror shall propose Key Personnel Positions and the individuals who will serve
in those Key Personnel Positions it considers essential to the successful management
and execution of the work proposed to be performed under the contract. In addition to
the required Program Director position, the Offeror may propose up to four (4)
additional positions that are critical to the overall performance of the contract. The
Offeror shall provide its explanation for the designation of Key Personnel positions
relative to how the proposed positions will contribute to the effectiveness of the
Offeror’s staffing plan and the Offeror’s capability to successfully perform the PWS.
The explanation for the designation of Key Personnel positions shall include a
rationale for the selection of Key Personnel named by the Offeror. The Offeror shall
discuss the proposed Key Personnel authority level and access to corporate
resources. The Offeror shall provide resumes (using the format at Attachment L-2) for
each proposed Key Personnel that would be assigned to the resulting contract. The
resume for each proposed key position shall contain sufficient information to
demonstrate the qualifications, education and relevancy of experience for each of the
proposed Key Personnel that demonstrates his/her capability to perform in the
position. The resume shall not exceed four pages and shall include three references
of people who worked with the Key Personnel on contracts/projects and positions
considered most similar in contract/task order/project type, size, scope, complexity,
duration and relevant to the proposed Key Personnel’s functions in the PWS. Size,
scope and complexity are defined as follows: Size - dollar value and contract duration;
scope - type of work (e.g., work as identified in the PWS); and complexity -
performance challenges and risk (e.g., rigorous safety and quality assurance
requirements, complex nuclear environment and regulatory environments, NEPA and
CERCLA requirements, changing government priorities, budget fluctuations, DOE
order 413.3B requirements, detailed cost reporting requirements, etc.).

(3) The Offeror shall also include a statement of commitment from the proposed Key
Personnel. The Letter of Commitment for all proposed Key Personnel must reflect the
individual's unconditional agreement to accept the position for a minimum of 2 years
from the date contract performance begins if the Offeror is awarded the contract.
Failure to submit a Letter of Commitment may result in a lowered rating or the
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Offeror’s proposal being eliminated from further consideration for award.
(4) The letter of commitment shall state, as follows:

“I, (proposed person’s name) a proposed Key Person for
(name of Offeror) hereby certify that the all of the
information contained in my resume which was submitted as part of the proposal in
response to Request for Proposals (RFP) is true and correct.
Furthermore, if (name of Offeror) is awarded the contract
associated with the aforementioned RFP, | hereby agree to accept employment for the
proposed position of (insert title of proposed position) and commit
to perform in this position for minimum of two (2) years from date of award.”

Signature of Key Person Date

Upon award of the contract, the List of Key Personnel will become part of the Section H
Clause entitled, Key Personnel.

Evaluation Criterion 3 — Technical and Management Approach

The Offeror's proposal shall describe its comprehensive approach to successfully
implement and execute the technical and management requirements of the PWS to include
the proposed staffing and associated labor categories for each major scope element within
the PWS. Additionally, the technical approach shall discuss the following:

(1) Environmental Technical Services:

(a) Offeror's understanding/assessment of the work requirements identified in the
PWS by major scope element (including any work performed by subcontractors)
and shall describe the actions necessary to accomplish work requirements in a
timely, comprehensive, and successful manner.

(b) Offeror's approach to the contract transition plan requirements identified in the
PWS, including the timetable for orderly assumption of responsibilities and the
application of resources during the phase-in period. The Transition Plan will also
to be evaluated with respect to its feasibility, comprehensiveness, efficiency and
effectiveness, including the extent that it provides for a smooth and orderly
transition, identifies key issues and milestones, identifies potential barriers to a
smooth transition, proposes solutions to the barriers identified, and minimizes
impacts on continuity of operations.

(2) Organization: Offeror’'s organizational structure and rationale for the organizational
structure, including any Contractor Teaming Arrangements and/or subcontracts
proposed to support the requirements. The Offeror shall provide pertinent information
on all team members and subcontractors including business size, division of scope
among team members/subcontractors, lines of management authority, roles and
responsibilities of each entity, and relationships among all team members and
subcontractors.

(3) Risk Management: The Offeror shall identify the risks to successful performance of
the PWS and its approach to eliminate, avoid, or mitigate the three (3) most significant
identified risks. Offeror’s should also discuss its management plan to respond rapidly
and effectively to the Government’s changing priorities and budget fluctuations over
the life of the contract.
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V. Evaluation Criterion 4 — Relevant Company Experience

(1) Offeror Experience. The Offeror shall describe its relevant experience in performing
work similar in size, scope, and complexity to that described in the PWS. Size, scope
and complexity are defined as follows: Size - dollar value and contract duration; scope -
type of work (e.g., work as identified in the PWS); and complexity - performance
challenges and risks (e.g. rigorous safety and quality assurance requirements, complex
nuclear environment and regulatory environments, NEPA and CERCLA requirements,
changing government priorities, budget fluctuations, DOE order 413.3B requirements,
detailed cost reporting requirements, etc.).

(2) Major or Critical Subcontractors. In addition to the Offeror's relevant experience, the
Offeror shall provide the relevant experience of any proposed major or critical
subcontractors. The Offeror shall describe the relevant experience, similar in size,
scope, and complexity, in relation to the portion of the PWS proposed to be performed
by the major or critical subcontractor. If the Offeror is a newly formed entity with no
experience, the Offeror shall provide relevant experience for its parent organization(s)
or the member organizations in a joint venture, LLC, or other similar entity.

(3) Relevant Contracts. The Offeror shall provide experience information on three (3)
contracts performed by the Offeror and three (3) contracts performed by each proposed
major or critical subcontractor using the form in Attachment L-3, Experience and Past
Performance Reference Information Form, for each contract. If the Offeror is a newly
formed entity, the Offeror shall provide experience information on three (3) contracts for
each parent organization(s) or each member organization if the Offeror is a joint
venture, LLC, or similar entity. These contracts shall have been completed within the
last five (5) years from the effective date of the solicitation or currently ongoing.
Contracts may be with Federal, state, and local governments and/or with commercial
customers. The experience information shall identify the portion of the work (as both a
percentage and the types of work activities) under each of the referenced contracts
performed by the Offeror, subcontractor, or other entity. For example, if the Offeror was
a partner company in an LLC or a subcontractor during the performance of the
referenced contract, the Offeror shall identify that portion of the work (as both a
percentage and the types of work activities) the Offeror/subcontractor/other entity
performed during the referenced contract.

Attachment L-3, Relevant Experience and Past Performance Reference Information
Form is limited to five (5) pages. Information pertaining to Evaluation Criterion 4—
Relevant Company Experience shall only be provided within Attachment L-3. All DOE
EM work is relevant. DOE does not want and will not evaluate a summary section
highlighting relevant experience that is submitted in addition to Attachment L-3. The
contracts referenced for each entity shall be the same contracts for which Past
Performance information is provided for in Evaluation Criterion 1 — Relevant Past
Performance above.

All information provided under this evaluation factor by the Offeror shall be described in
sufficient detail to enable the Government to clearly identify and define the portion of
work to be performed by each entity (Offeror, major or critical subcontractors, and/or
teaming participants) under the Offeror’s proposed approach.

L.4 PROPOSAL PREPARATION INSTRUCTIONS - VOLUME Ill, COST AND FEE PROPOSAL
(a) All cost and fee information shall be included in Volume Il of the proposal. None of the
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information contained in Volume Ill should be included in any other proposal volumes
unless specifically requested in the solicitation.

(b) There is no page limitation on the cost proposal.

(c) The Offeror shall propose cost by Government fiscal year corresponding to the cost for
performing the Performance Work Statement. Offerors should assume an anticipated
award date of June 1, 2013. To assist in preparation of proposals, DOE has provided an
anticipated funding profile in Table L.1 below. Proposed costs shall be provided based on
the definitions of fiscal years noted in Table L.1. There is no fiscal year carryover of funds.

Table L.1: Anticipated Funding Profile for the Portsmouth Environmental Technical Services

Contract
FY 2013 FY 2014 FY 2015 FY 2016 FY 2017 FY 2018 Total
Estimated
Contract
Funding $4.1M $12.5M $12.8M $13.1M $13.4M $9.1M $65M

FY2013, FY2014, FY2015, FY2016, FY2017, and FY 2018 are defined as the period October 1 to the
following September 30. For example, FY2013 is the period October 1, 2012 through September 30,
2013.

(d) The Offeror shall propose total estimated Cost and Award fee in accordance with Section
B.2. In demonstrating their compliance with funding restrictions, the Offeror shall spread
the proposed award fee over the number of months covering contract performance for the
base period and the option period. The Offeror should then apply the results to the
number of months on each fiscal year to calculate fee for each fiscal year.

(e) The Offeror shall format and present all cost information to provide full traceability (cross-
references) between the completed Cost Template Worksheets at Section L, Attachment
L-6, the completed Direct Labor Hours Summary provided as Attachment L-7, and the
information required in the technical proposal. Instructions for completion of the required
Cost Template Worksheets are included in the worksheet entitled Table of Contents at
Attachment L-6 and within the individual worksheets included in the Attachment L-6 Excel
workbook. Instructions for completion of the required Direct Labor Hours Summary,
Attachment L-7, are included in the Attachment L-7 Excel workbook.

(f) Basis of Estimate. The cost proposal shall include a breakdown of cost correlated with the
PWS and consistent with the Offeror’s technical proposal and the WBS in Attachments L-6
and L-7. The Offeror shall provide the cost proposal using the WBS included in
Attachments L-6 and L-7. The Offeror shall provide a detailed narrative description of how
the proposed costs by cost element were derived, including summary of work scope,
summary statement of site conditions (including all major assumptions that were used to
establish the site condition by WBS), summary of estimating methods, process and
assumptions (including all major assumptions that were used to establish the Offeror’s
costs to perform the contract requirements and sources of estimating information), and
other related information to provide a clear understanding of the Offeror's Basis of
Estimate (BOE).

The Offeror shall thoroughly explain the methodology, approach and rationale it used for
developing its costs for each WBS element and shall provide all detailed information
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described above to provide a clear understanding of the Offeror's BOE. Offerors shall
clearly indicate for each WBS by cost element (direct labor, fringe, other direct costs, etc.)
within the WBS (1) what data is existing and verifiable, (2) judgmental factors applied in
projecting from known source data to the estimate, (3) key assumptions (not in conflict
with the PWS), and (4) the basis for each cost element. Offers shall be sufficiently
detailed to demonstrate cost reasonableness and cost realism.

(g) Cost elements. The cost proposal shall be provided by major cost elements, where
applicable:

(1) direct labor including labor categories, direct labor hours and direct labor rates for each
labor category type;

(2) fringe benefits;
(8) direct labor overhead;

(4) other direct costs (materials, subcontract costs less than $700K, travel (see limitation
on extended personnel assignments travel cost reimbursements in Section C.10)
relocation, Other Direct Cost elements (specify));

(5) material handling overhead;

(6) joint venture/LLC member/ subcontractors ($700K or more) (shall be individually
estimated and provided for by major cost elements as described in this paragraph);
and

(7) General and Administrative (G&A) costs.

(h) The Offeror’s cost proposal shall identify the proposed costs for all joint ventures, LLC
members, or subcontractors ($700K or more). Joint ventures’, LLC members’, and
subcontractors’ ($700K or more) cost proposals shall be provided by the Offeror, which
reconcile to the proposed costs in the Offeror’s proposal correlated with the PWS,
consistent with its technical proposal and the WBS. Cost and financial data shall be fully
supported. Joint Ventures’, LLC members, and subcontractors’ ($700K or more) cost
proposals shall be provided in the same level of detail as described above.

(i) Direct Labor: The Offeror shall use the format shown in Section L, Attachment L-7 to
provide a direct labor hour summary, by fiscal year, showing the total estimated direct
labor hours (Offeror’s hours, subcontractor hours, all joint ventures, LLC members, and
any other direct labor hours) required to complete the Performance Work Statement
(PWS) and remain consistent with its technical proposal and the WBS. The information
provided in the worksheet shall be fully traceable to the cost proposal. Historical Service
Level information indicating the level of effort currently being provided to DOE for
significant elements of the PWS is shown at Attachment L-8 for Offeror’s consideration in
preparation of its cost proposal. The historical service level information included at
Attachment L-8 should be considered for information purposes only.

() Indirect Costs: The Offeror shall provide a detailed estimate for each indirect rate
proposed by fiscal year. The detailed estimate shall include cost, by cost element, for the
allocation pool and the allocation base and how each cost element within the allocation
pool and allocation base was derived. The Offeror shall provide all related information to
provide a clear understanding of the basis of estimate. The Offeror shall compute all of
the indirect rates by fiscal year.

The Offeror shall also provide a detailed estimate for each corporate indirect rate (other
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than the indirect costs provided above) proposed by fiscal year. The detailed estimate
shall include cost, by cost element, for the allocation pool and the allocation base and how
each cost element within the allocation pool and allocation base was derived. The Offeror
shall provide all related information to provide a clear understanding of the basis of
estimate. The Offeror shall compute all of the corporate indirect rates by fiscal year.

The Offeror shall provide a detailed explanation based on the proposed corporate
organizational structure as to whether corporate home office allocation is applicable to the
proposed contract or not. This information shall also be provided for each joint venture
member and LLC member.

(k) Contract Transition Cost: The contract transition period is the time between award of the
contract and the date the Offeror assumes full responsibility. All transition cost should be
included under WBS 1.23, which is PWS Section C.3.1. Offerors shall assume a 30
calendar day contract transition period. (This is for proposal preparation purposes only.
The actual contract transition period may be different.)

Offerors shall provide a contract transition cost estimate that is of sufficient detail to allow
for evaluation of the reasonableness and cost realism of the proposed effort. The
information submitted may be in the Offeror’s preferred format, but shall address the cost
of the contract transition period by major transition activity. Proposed costs shall be
broken down by the following major cost elements: direct labor (including labor categories,
and labor hours and labor rates in each proposed labor category); indirect cost allocations
(by pool type and rate); travel, materials, subcontracts, and all other cost elements related
to the period of transition. For proposal preparation purposes, Offerors shall assume that
office space and equipment are available at the time of contract transition. Transition
costs shall be summarized in the Exhibit B Cost Worksheet for CLIN 001 provided at
Attachment L-6.

() Energy Employees Occupational lliness Compensation Program Act (EEOICPA) Costs:
The Offeror shall propose any applicable EEOICPA costs for each Government fiscal
year.

(m) Escalation: The Offeror shall use a minimum escalation factor of 2.5% for each
Government fiscal year.

(n) Fee: The Offeror shall provide a narrative description of how the proposed award fee is
calculated as well as describe the rationale for its proposed award fee. This shall also
include a description of how the proposed award fee relates to the Offeror’'s assumption of
cost risk. The maximum award fee proposed shall not exceed 7%.

(o) The Offeror and any major or critical subcontractor or if a joint venture or newly formed
entity, each member, shall include responses to the questions at Attachment L-9 with its
proposal submission.

(p) The Offeror shall submit the cost portion of the proposal in hardcopy, and also via the
following electronic media (see Section L.1 for quantities to be provided of each):
Attachments L-6 and L-7, Cost Proposal Information and any spreadsheets or
mathematical computation shall be submitted using Microsoft Excel 2003 or 2007. The
Offeror's Excel files shall be working versions including formulas and computations. A
second electronic file shall be provided in Adobe Acrobat 7.0 (PDF) or higher. Any written
text for the Volume 11l Cost Proposal shall be submitted using Adobe Acrobat 7.0 (PDF) or
higher. The electronic media versions provided shall be searchable.

(q) The DOE may request additional supporting information for evaluation of cost in
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accordance with FAR 15.306(b).

(r) For audit purposes, the Offeror shall provide the location (address and telephone number
and point of contact) of where documentation supporting Volume Il is located. The
Offeror shall provide the name, address and telephone number of the cognizant
Administrative CO and the cognizant Defense Contract Audit Agency (DCAA) office, if
any. Additionally, the Offeror shall provide the name, address, and telephone number of
person(s) authorized to provide any clarifying information regarding the Volume Ill Cost
Proposal. If the Offeror is a joint venture, LLC or has subcontractor(s) ($700K or more),
this data must be provided for each entity.

(s) If this is a newly formed joint venture or LLC entity, the Offeror shall provide a detailed
description of the proposed organizational structure including a corporate organization
chart (including ownership percentage), whether the proposed entity will be populated or
unpopulated, a description of how the entity will be overseen by the Board of Directors,
and other related information on the corporate structure.

(t) The Offeror shall provide a current balance sheet, statement of operations (profit/loss)
statement, and cash flow statement covering all quarters completed in the current fiscal
year and projected data for the remainder of the fiscal year. Additionally, the Offeror shall
provide financial statements (audited, reviewed or compiled), where available, for the last
three accounting periods. Financial Statements must include, at a minimum, a balance
sheet, statement of operations (profit and loss), and cash flow statement. This data must
be provided for each member of the LLC or joint venture and each subcontractor that is
performing work estimated to be $700K or more.

(u) If the Offeror is a joint venture, LLC, or subcontractor ($700K or more) and these entities
are covered by Cost Accounting Standards (CAS), the entities shall submit its most recent
CAS Disclosure Statement. In addition, entities shall identify the cognizant Government
audit agency or any other Government agency that has formally approved the Disclosure
Statement. The entities shall also identify whether cognizant Government audit agency
has issued any audit reports on the compliance with the CAS requirements.

(v) The Offeror shall provide documentation for Responsibility Determination and Financial
Capability as outlined below:

(1) FAR 9.104-1(a), General Standards, requires that a prospective Offeror have
adequate financial resources to perform the Contract or the ability to obtain them in
order to be determined responsible. It is the Offeror’s responsibility to demonstrate its
financial capability to complete this Contract. Information provided by the Offeror shall
include, but not be limited to, the Offeror’s financial statements (audited, if available)
and notes to the financial statements for the last three fiscal years and any available
lines of credit. This information should be provided for all participants if the Offeror is a
joint venture or other teaming arrangement.

(2) Using the above information and other information, the Government will make a FAR
Part 9 responsibility determination of the prospective Awardee. The Government may
request a financial capability review of each Offeror from the Defense Contract Audit
Agency as part of the Government's consideration in making the responsibility
determination.

(w) Accounting system. Offerors shall submit an explanation of how costs will be recorded
and tracked in the proposed accounting system. If the Offeror's proposed accounting
system will allocate costs through the use of an indirect costing rate, the indirect rate and
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an explanation is required to describe costs to be included in each of the indirect cost
pools, as well as a description of each allocation base. Additionally, the Offeror shall
describe its accounting system and the adequacy of that system for reporting costs
against government cost type contracts. Offerors shall identify the cognizant government
audit agency or any other government agency that has formally approved the accounting
system, if applicable. If the accounting system has been formally approved or has recently
been reviewed by the cognizant audit office, the Offeror shall provide a copy of either the
determination made by the contracting officer and/or a copy of the audit report that was
issued. If the accounting system has not been review by any government auditing office,
then the Offeror shall state this. In addition to stating that the Offeror’'s accounting system
has not been reviewed by any government auditing office, the Offeror shall provide
responses to Section I, Evaluation Checklist, found in Standard Form (SF)1408,
Preaward Survey of Prospective Contractor Accounting System. To access SF 1408, visit
the following website:

https://www.acquisition.gov/far/current/html/FormsStandard41.html

The same accounting system information described in this paragraph shall be provided for
any major or critical subcontractor, or if a joint venture or newly formed entity, each
member.

ELECTRONIC MEDIA — SOLICITATION AND AMENDMENT DISTRIBUTION

In order to further the Government policy of maximizing electronic commerce and making the
acquisition process optimally cost effective, electronic media will be used exclusively and will
be the sole method used for distributing the solicitation and amendments to the public. The
solicitation and any amendments will be posted to the Portsmouth Engineering and technical
Services procurement website at:

http://www.emcbc.doe.gov/portsmouth%20ets/

The above electronic medium will constitute the official distribution method for this Solicitation.
All amendments and any other official communications from the agency regarding this
Solicitation will be posted through this medium. Offerors and all other interested parties shall
maintain continual surveillance of the above website to remain abreast of the latest available
information. No other communication, whether oral or in writing, will modify or supersede the
terms of the Solicitation. The only method by which any term of the solicitation may be
modified is by an express, formal amendment to the solicitation generated by the Contracting
Officer.

PRE-SOLICITATION CONFERENCE AND SITE TOUR

To the extent that information is reasonably obtainable, Offerors are urged and expected to
inspect the site where services are to be performed and to satisfy themselves regarding all
general and local conditions that may affect the cost of contract performance. In no event
shall failure to inspect the site constitute grounds for a claim after contract award.

A pre-solicitation conference and site tour will be conducted on June 26, 2012 after the draft
RFP is released. The location is at the Portsmouth Gaseous Diffusion Plant near Piketon,
OH. To facilitate the Government's planning, please provide the name, organizational
affiliation, individual's social security number, telephone number, e-mail address and
citizenship of each proposed attendee to the following email address:
jodi.gordon@emcbc.doe.gov no later than 4:00 P.M., June 29, 2012 EDT. There is a limit of
three (3) representatives per company. Only U.S. Citizens are permitted. A valid form of
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picture ID must be provided to security personnel in order to obtain entrance to the site.
Photography/video will not be permitted during site visits. Interested parties will be able to
submit questions to PortsETS@emcbc.doe.gov. Additional information regarding the pre-
solicitation conference and site tour will be posted to the Portsmouth ETS procurement
website at http://www.emcbc.doe.gov/portsmouth%20ets/.

Attendance at the site visit is not mandatory. The Government will not reimburse any Offeror
for expenses related to attendance of this pre-solicitation conference and site visit.

L.7 FAR52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a Cost Plus Award Fee type contract.

L.8 DOE ISSUING OFFICE
Tamara L. Miles
Contracting Officer
U.S. Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting
250 East 5" Street
Suite 500
Cincinnati, Ohio 45202
Telephone: (513) 246-1367
Facsimile: (513) 246-0529
E-mail: tamara.miles@emcbc.doe.gov

L.9 PROPOSAL DELIVERY AND PACKAGE MARKINGS
Mailed (U. S. Mail) proposals shall be marked as follows:

FROM:

MAIL TO:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Solicitation No: DE-SOL-0003603
Due Date: TBD
(Attention: Jodi Gordon)

Next Day Delivery (e.g. U. S. Postal Service Express Mail or commercial couriers) proposals
Shall be marked as follows:
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FROM:

SEND TO:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Solicitation No: DE-SOL-0003603
Due Date: TBD
(Attention: Jodi Gordon)
Hand carried proposals shall be marked as follows:

From:

Hand Carry To:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Solicitation No: DE-SOL-0003603
Due Date: TBD
(Attention: Jodi Gordon)

Note: Offerors hand carrying proposals to the above address must telephone the
Contracting Officer one business day in advance to arrange delivery:

If the Offeror elects to forward the Offer by means other than the U.S. Mail, it assumes the full
responsibility of insuring that the Offer is received at the place and by the date and time
specified in this solicitation. Facsimile or electronic commerce offers will not be accepted.

Hand carried package(s) may only be delivered during the hours 8:00 a.m. to 3:00 p.m. local
time on Federal workdays and no later than 3:00 p.m. local time on . Delivery to any other
location than that specified herein is unacceptable.

DOE-L-1001 QUESTIONS CONCERNING THE SOLICITATION

Questions concerning this solicitation must be submitted via email to
PortsETS@emcbc.doe.qgov, not less than 15 days before the established due date for
proposals to allow a reply to reach all prospective Offerors before the submission of their
proposals. Any questions received after such time may not be answered prior to the date that
proposals are due. Each question should clearly specify the solicitation area to which it refers.
Answers will be made available to the public as soon as practicable via the procurement
website: http://www.emcbc.doe.gov/portsmouth%20ets/.

Any information concerning this solicitation will be furnished promptly to all other prospective
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Offerors, if that information is necessary in submitting proposals or if the lack of it would be
prejudicial to any other prospective Offerors. The identity of the prospective Offerors asking
questions will be withheld.

The Government shall not respond to questions submitted by telephone or in person at any
time. Offerors are encouraged to periodically check the procurement website to ascertain the
status of any answers to questions, as hard copies will not be distributed.

L.11 DEAR 952.204-73, FACILITY CLEARANCE (MAR 2011)
NOTICES

Section 2536 of title 10, United States Code, prohibits the award of a contract under a national
security program to an entity controlled by a foreign government if it is necessary for that
entity to be given access to information in a proscribed category of information in order to
perform the contract unless a waiver is granted by the Secretary of Energy. In addition, a
Facility Clearance and foreign ownership, control and influence (FOCI) information are
required when the contract or subcontract to be awarded is expected to require employees to
have access authorizations.

Offerors who have either a Department of Defense or a Department of Energy Facility
Clearance generally need not resubmit the following foreign ownership information unless
specifically requested to do so. Instead, provide your DOE Facility Clearance code or your
DOD assigned commercial and government entity (CAGE) code. If uncertain, consult the
office which issued this solicitation.

(a) Use of Certificate Pertaining to Foreign Interests, Standard Form 328

(1) The contract work anticipated by this solicitation will require access to classified
information or special nuclear material. Such access will require a Facility Clearance
for the Contractor organization and access authorizations (security clearances) for
Contractor personnel working with the classified information or special nuclear
material. To obtain a Facility Clearance the Offeror must submit a Certificate
Pertaining to Foreign Interests, Standard Form 328, and all required supporting
documents to form a complete Foreign Ownership, Control or Influence (FOCI)
Package. Contractors are encouraged to submit this information through the use of
the online tool at https:/foci.td.anl.gov. When completed the Contractor must print
and sign one copy of the SF 328 and submit it to the Contracting Officer.

(2) Information submitted by the Offeror in response to the Standard Form 328 will be
used solely for the purposes of evaluating foreign ownership, control or influence and
will be treated by DOE, to the extent permitted by law, as business or financial
information submitted in confidence.

(3) Following submission of a Standard Form 328 and prior to contract award, the
Contractor shall immediately submit to the Contracting Officer written notification of
any changes in the extent and nature of FOCI which could affect the Offeror’s
answers to the questions in Standard Form 328. Following award of a contract, the
Contractor must immediately submit to the cognizant security office written
notification of any changes in the extent and nature of FOCI which could affect the
Offeror’s answers to the questions in Standard Form 328. Notice of changes in
ownership or control which are required to be reported to the Securities and
Exchange Commission, the Federal Trade Commission, or the Department of
Justice must also be furnished concurrently to the cognizant security office.
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(b) Definitions
(1) Foreign Interest means any of the following —

(i) A foreign government, foreign government agency, or representative of a foreign
government;

(i)  Any form of business enterprise or legal entity organized, chartered or
incorporated under the laws of any country other than the United States or its
possessions and trust territories; and

(iii)  Any person who is not a citizen or national of the United States.

(2) Foreign Ownership, Control, or Influence (FOCI) means the situation where the degree
of ownership, control, or influence over a Contractor by a foreign interest is such that a
reasonable basis exists for concluding that compromise of classified information or
special nuclear material may result.

(c) Facility Clearance means an administrative determination that a facility is eligible to
access, produce, use or store classified information, or special nuclear material. A Facility
Clearance is based upon a determination that satisfactory safeguards and security
measures are carried out for the activities being performed at the facility. It is DOE policy
that all Contractors or Subcontractors requiring access authorizations be processed for a
Facility Clearance at the level appropriate to the activities being performed under the
contract. Approval for a Facility Clearance shall be based upon—

(1) A favorable foreign ownership, control, or influence (FOCI) determination based
upon the Contractor’s response to the ten questions in Standard Form 328 and any
required, supporting data provided by the Contractor;

(2) A contract or proposed contract containing the appropriate security clauses;

(3) Approved safeguards and security plans which describe protective measures
appropriate to the activities being performed at the facility;

(4) An established Reporting Identification Symbol code for the Nuclear Materials
Management and Safeguards Reporting System if access to nuclear materials is
involved;

(5) A survey conducted no more than 6 months before the Facility Clearance date, with
a composite facility rating of satisfactory, if the facility is to possess classified matter
or special nuclear material at its location;

(6) Appointment of a Facility Security Officer, who must possess or be in the process of
obtaining an access authorization equivalent to the Facility Clearance; and, if
applicable, appointment of a Materials Control and Accountability Representative;
and

(7) Access authorizations for key management personnel who will be determined on a
case-by-case basis, and must possess or be in the process of obtaining access
authorizations equivalent to the level of the Facility Clearance.

(d) A Facility Clearance is required prior to the award of a contract requiring access to
classified information and the granting of any access authorizations under a contract. Prior
to award of a contract, the DOE must determine that award of the contract to the Offeror
will not pose an undue risk to the common defense and security as a result of its access to
classified information or special nuclear material in the performance of the contract. The

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104



Portsmouth Environmental Technical Services Il
Draft Solicitation No: DE-SOL-0003603
Page 130 of 156

Contracting Officer may require the Offeror to submit such additional information as
deemed pertinent to this determination.

(e) A Facility Clearance is required even for contracts that do not require the Contractor’s
corporate offices to receive, process, reproduce, store, transmit, or handle classified
information or special nuclear material, but which require DOE access authorizations for
the Contractor's employees to perform work at a DOE location. This type facility is
identified as a non-possessing facility.

(f) Except as otherwise authorized in writing by the Contracting Officer, the provisions of any
resulting contract must require that the Contractor insert provisions similar to the foregoing
in all subcontracts and purchase orders. Any Subcontractors requiring access
authorizations for access to classified information or special nuclear material shall be
directed to provide responses to the questions in Standard Form 328, Certificate
Pertaining to Foreign Interests, directly to the prime Contractor or the Contracting Officer
for the prime contract.

NOTICE TO OFFERORS - CONTENTS REVIEW - PLEASE REVIEW BEFORE
SUBMITTING

Prior to submitting the Standard Form 328, required by paragraph (a)(1) of this clause, the
Offeror should review the FOCI submission to ensure that:

(1) The Standard Form 328 has been signed and dated by an authorized official of the
company;

(2) If publicly owned, the Contractor's most recent annual report, and its most recent proxy
statement for its annual meeting of stockholders have been attached; or, if privately
owned, the audited, consolidated financial information for the most recently closed
accounting year has been attached;

(3) A copy of the company’s articles of incorporation and an attested copy of the
company’s by-laws, or similar documents filed for the company’s existence and
management, and all amendments to those documents;

(4) Alist identifying the organization's owners, officers, directors, and executive personnel,
including their names, social security numbers, citizenship, titles of all positions they
hold within the organization, and what clearances, if any, they possess or are in the
process of obtaining, and identification of the government agency(ies) that granted or
will be granting those clearances; and,

(5) A summary FOCI data sheet.

NOTE: A FOCI submission must be attached for each tier parent organization (i.e., ultimate
parent and any intervening levels of ownership). If any of these documents are missing, award
of the contract cannot be completed.

L.12 DOE-L-1016 CONTACTS REGARDING FUTURE EMPLOYMENT

Offerors may contact incumbent contractor employees about future employment except where
prohibited by law. These contacts must take place outside the normal working hours of the
employees.

L.13 AMENDMENT OF THE SOLICITATION
The only method by which any term of this solicitation may be modified is by an express,
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formal amendment to the solicitation generated by the issuing office. No other communication
made at any scheduled pre-proposal conference or subsequent discussions, whether oral or
in writing will modify or supersede the terms of this solicitation. Receipt of an amendment to a
solicitation by an Offeror must be acknowledged in accordance with the solicitation provision
"Instructions to Offerors - Competitive Acquisition." Such acknowledgment must be received
prior to the hour and date specified for receipt of offers.

L.14 OFFER ACCEPTANCE PERIOD

The minimum offer acceptance period is 270 days after the required date for receipt of initial
proposals or final proposal revisions, whichever is later.

L.15 FALSE STATEMENTS

Proposals must set forth full, accurate, and complete information as required by this
solicitation (including attachments). The penalty for making false statements in proposals is
prescribed in 18 U.S.C. 1001.

L.16 EXPENSES RELATED TO PROPOSAL OR BID SUBMISSIONS

This solicitation does not commit the Government to pay any costs incurred in the submission
of any proposal or bid, or in making necessary studies or designs for the preparation thereof
or to acquire or contract for any services.

L.17 NUMBER OF AWARDS
It is anticipated there will be one award resulting from this solicitation.

L.18 SMALL BUSINESS SIZE STANDARD AND SET-ASIDE INFORMATION

This acquisition is a set-aside for small businesses. The size standard for this solicitation is
500 employees under NAICS code 562910 “Environmental Remediation Services.”

L.19 DOE-L-1012 GUIDANCE FOR PROSPECTIVE OFFERORS - IMPACT OF TEAMING
ARRANGEMENTS ON SMALL BUSINESS STATUS

(a) This procurement has been set aside for small business. In order to ensure that award is
made to an eligible small business, prospective Offerors, in consultation with legal counsel,
are encouraged to review the Small Business Administration's (SBA's) size eligibility
standards found at Title 13 of the Code of Federal Regulations, Section 121 (13 C.F.R. §
121). In particular, Offerors proposing a joint venture, subcontracting, or another form of
teaming arrangement should review 13 C.F.R. § 121.103, "How does SBA determine
affiliation?" prior to submitting a proposal.

(b) The SBA is the sole authority for making determinations of small business status for small
business programs. Such determinations are binding on the Offeror and the Contracting
Officer. Accordingly, a finding by the SBA of affiliation between an Offeror and its proposed
team member(s) or subcontractor(s) may result in the Offeror being found to be other than a
small business and therefore ineligible for contract award.

(c) Business concerns are considered to be affiliates of each other if either one directly or
indirectly controls or has the power to control the other, or if another concern controls both. In
determining whether affiliation exists, factors such as common ownership (stock ownership or
options, convertible securities and agreements to merge), common management, and
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contractual relationships are considered. An Offeror will also be found to be affiliated with its
subcontractor(s) if the Offeror is unusually reliant upon its subcontractors or if the
subcontractor(s) will perform primary and vital requirements of a contract.

(d) The SBA has issued several decisions concerning its evaluation of affiliation of an Offeror
and its proposed subcontractor(s). The following examples set forth characteristics that the
SBA has reviewed in considering the question of affiliation and may assist prospective
Offerors in developing any teaming arrangements and their proposals.

(1) The SBA considers whether proposed subcontracting, partnership, joint venture, or other
teaming arrangements contain discrete descriptions of the tasks or work to be performed by
each party. The SBA considers whether the Offeror or, if the Offeror is a joint venture or
partnership, the joint venture participants or partners, perform the primary or vital portions of
the PWS. The SBA considers whether teaming arrangements clearly set forth the
relationship between the parties, as well as the individual roles and responsibilities assigned.

(2) The SBA considers whether there is a clear separation of facilities, employees, and
management (decision-making authority) between the Offeror and any entities with which it
has teaming arrangements.

(3) The SBA considers the extent to which the Offeror directly employs Key Personnel
(Program Manager, Project Manager, etc.).

(4) If the Offeror is an eligible small business prime contractor, the SBA considers whether
the majority of the technical expertise resides with the Offeror. If the Offeror is an eligible
joint venture the SBA considers whether the majority of the technical expertise resides
among the joint venture members.

(5) The SBA considers the Offeror's profit sharing arrangements with its proposed
subcontractor or other entities.

(6) In reviewing affiliation between the Offeror and its proposed subcontractors or entities
with which the Offeror has a teaming arrangement, SBA considers the previous contractual
or business relationships between the Offeror and that entity.

L.20 DOE-L-1013 ALTERNATE PROPOSAL INFORMATION - NONE
Alternate proposals are not solicited, are not desired, and will not be evaluated.

L.21  AWARD WITHOUT DISCUSSIONS WITH OFFERORS

The Government intends to make selection and award based on the initial offer as set forth in
FAR 15.306(a). It is particularly important that each Offeror be fully responsive in providing
their best offer initially, since there may be no opportunity to expand, clarify or revise
proposals at a later date

Offeror’s initial proposals shall be reviewed to determine whether they satisfy the
requirements of this solicitation. The contracting officer may eliminate those proposals so
grossly and obviously deficient as to be totally unacceptable on their face from further
consideration before the initial evaluation.

Failure of Offerors to respond or follow the instructions regarding the organization and content
of any of the proposal volumes may result in the Offeror's entire offer, consisting of volumes |
through Ill being eliminated from the initial evaluation; and if such an offer becomes eliminated
from initial evaluation, revisions to any of the proposal volumes will not be considered for
evaluation.
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FAR 52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as
follows) by obtaining written and dated acknowledgment of receipt from:

United States Department of Energy

Environmental Management Consolidated Business Center
Office of Contracting

250 East 5" Street

Suite 500

Cincinnati, Ohio 45202

Attention: Tamara L. Miles

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

DEAR 952.233-2 SERVICE OF PROTEST (FEB 2005)

As prescribed in 48 CFR 933.106(a), the following is added to the end of the provision at FAR
52.233-2:

(a) Another copy of a protest filed with the General Accounting Office shall be furnished to the
following address within the time periods described in paragraph (b) of this clause: U.S.
Department of Energy, Assistant General Counsel for Procurement and Financial
Assistance (GC-61), 1000 Independence Avenue, S.W., Washington, DC 20585, Fax:
(202) 586-4546.

NOTICE OF POSSIBLE USE OF NON-FEDERAL SUPPORT PERSONNEL

Offerors are notified that DOE may use non-federal support (including employees of DOE
contractors) to review proposals submitted in response to this solicitation. All such non-federal
support personnel are required to sign appropriate non-disclosure and conflict of interest
statements prior to any such engagement. By submission of a signed offer under this
solicitation, the Offeror consents to such review by non-Federal support personnel

L.25 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The Offeror is cautioned that the listed provisions may include
blocks that must be completed by the Offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the Offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also,
the full text of a solicitation provision may be accessed electronically at these addresses:

http://acquisition.gov/comp/far/index.html

http://professionals.pr.doe.gov/

The following solicitation provisions are incorporated by reference:
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Table L -2
Provision No. FAR/DEAR Reference Title
i Instructions to Offerors — Competitive Acquisition
L.25.a FAR 52.215-1 (JAN 2004)
Notice of Requirement for Affirmative Action to Ensure
L.25.b FAR 52.222-23 Equal Employment Opportunity for Construction
(FEB 1999)
i Pre-Award On-Site Equal Opportunity Compliance
L.25.c FARS2:222-24  |Ealuation (FEB 1999)
L.25.d FAR 52.232-14 Notice of Progress Payments (APR 1984)
L.25.e FAR 52.237-1 Site Visit (APR 1984)
L.25.f FAR 52.237-10 Identification of Uncompensated Overtime (OCT 1997)
L.25.g FAR 52.247-45 |1:9(&?s4? Origin and/or F.O.B. Destination Evaluation (APR
L.25.h DEAR 952.219-70 DOE Mentor-Protégé Program (MAY 2000)
L.25.i DEAR 952.233-4 Notice of Protest File Availability (AUG 2009)
L.25, DEAR 952.233-5 Agency Protest Review (SEP 1996)
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L.26 LIST OF SECTION L ATTACHMENTS

L-1
L-2
L-3
L-4
L-5
L-6
L-7
L-8
L-9
L-10

Automated Clearing House (ACH) Form

Key Personnel Standard Resume Format

Relevant Experience and Past Performance Reference Information Form
Past Performance Sample Letter and Questionnaire

List of Contracts Terminated for Convenience or Default

Cost Templates and Instructions

Direct Labor Hours Summary

Historical Service Level Information

Cost Questions to the Offeror

Performance Guarantee
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Attachment L-1: Automated Clearing House (ACH) Form
This Attachment is a PDF file provided separately.
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Attachment L-2: Key Personnel Standard Resume Format
(Completed Resume limited to 4 pages)
Name:
Country of Citizenship:
Proposed Title/Assignment on Contract: Project Director
Availability Date and Period of Commitment:
Experience Summary (a succinct summary of overall experience and capabilities including duration of

performance and dollar level of projects):

Current Assignment (include from/to dates):

Current Client/Customer (include current address and telephone number):
Description of Current Assignment:

Description(s) of Experience Relevant to Proposed Contract Assignment:

Technical Qualifications (include special skills and relevant technical training):

Education above High School (includes degree(s) earned and discipline(s), year degree attained and
name of institution, also include from/to dates and current address and telephone number):

Three Knowledgeable Client/Customer Business References (include from/to dates and current
address, telephone number, and e-mail address):
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Attachment L-3: Relevant Experience & Past Performance Reference Information Form

(Completed Form limited to 7 pages per reference contract/project)

Name of Contractor Submitting Proposal:

Name of Reference Contact Client (e.g. Government
Agency or Prime Contractor):

Name of Entity Reference Contract/Project Was Awarded
To:

Reference Contract/Project Client Point of Contact:

Name:
Title:
Telephone:
Address:

Reference Contract/Project Number:

Reference Contract/Project Period of Performance:

Reference Contract/Project Start Date:

Reference Contract/Project Completion/Termination Date:

Reference Contract Type of Contract/Project:

Reference Contract/Project Total Value:

Reference Contract/Project Value Performed To Date:

Dollar Amount and duration of work entity performed on
reference contract/project:

Portion (% )of work entity is proposed to perform on new
Portsmouth Environmental Technical Services Contract:

Scope entity performed on reference contract/project:

Scope entity is proposed to perform on new Portsmouth
Environmental Technical Services Contract:

Complexity of work entity performed on referenced
contract/project:

Complexity entity is proposed to perform on new Portsmouth

Environmental Technical Services Contract:

Provide information on problems encountered on the
contract/projects identified above and corrective actions
taken to resolve those problems:
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Attachment L-4: Past Performance Sample Letter and Questionnaire

(ONLY TO BE PROVIDED TO CLIENTS OF REFERENCED CONTRACTS/PROJECTS OUTSIDE
OF DOE EM)

Sample Past Performance Letter

Dear

We are participating in a proposal for a Department of Energy (DOE) Contract for the Portsmouth
Environmental Technical Services Contract in the State of Ohio. We are asking for your assistance in
completing the attached questionnaire and forwarding to the DOE to aid in its evaluation of our past
performance.

Please return the completed questionnaire within ten calendar days.

YOU ARE HIGHLY ENCOURAGED TO SCAN AND EMAIL THE QUESTIONNAIRE TO THE EMAIL
ADDRESS PROVIDED BELOW:

Email Address: jodi.gordon@emcbc.doe.gov

If you are unable to scan and email a copy, it can be mailed to the following address:
United States Department of Energy
Environmental Management Consolidated Business Center
Office of Contracting, Attn: Ms. Jodi Gordon
250 E 5" Street
Suite 500
Cincinnati, OH 45202
If mailing, please mark the envelope:

“PROCUREMENT SENSITIVE SOURCE SELECTION INFORMATION - SEE FAR 3.104”
“TO BE OPENED ONLY BY THE CONTRACTING OFFICER”
Please remember to provide your contact information at the end of the questionnaire.

Respondents are strongly encouraged to provide an explanatory narrative under REMARKS. If more
space is needed, please attach additional pages.

Past Performance Questionnaire

Name of Company Being Evaluated:
Evaluator’s Name:

Evaluator’s Address:

Evaluator’s Phone:

Evaluator’s Organization:

Evaluator’s role in the management of the contract:
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Ratings:

1.

Outstanding
Good
Satisfactory
Marginal
Unsatisfactory

Not Applicable
Don’t Know

How well did the Contractor provide services that met the Terms of the contract?

Rating:

Remarks:

How well did the Contractor provide required plans and procedures that were
technically accurate and correct?

Rating:

Remarks:

How well did the Contractor effectively meet the contract requirements and proposed
support?

Rating:

Remarks:
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4. How well did the Contractor provide timely services in accordance with contract
schedules?

Rating:

Remarks:

5. How well did the Contractor take measures to minimize delays that were within their
control?

Rating:

Remarks:

6. How well did the Contractor perform the contract services in a safe manner?

Rating:

Remarks:

How well did the Contractor allocate available personnel and other resources to meet
customer needs?

Rating:

Remarks:
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How well did the Contractor provide staff on short notice for quick turnaround of
personnel?

Rating:

Remarks:

How well did the Contractor interface with you to address requests, complaints, and
inquiries?

Rating:

Remarks:

If given the choice, would you select this contractor again to perform your required
services?

Yes/No:

Remarks:
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Attachment L-5: List of Contracts Terminated For Convenience or Default

Client Name

Contract #

Client Point of
Contact (POC)

POC Contact Info
(address, phone, e-mail)

Performance Of
Period
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Attachment L-6: Cost Templates and Instructions
This Attachment is a MS Excel file provided separately.
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Attachment L-7: Direct Labor Hours Summary
This Attachment is a MS Excel file provided separately.
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Attachment L-8: Historical Service Level Information
This Attachment is a MS Excel file provided separately.
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Attachment L-9: Cost Questions for the Offeror

The Offeror shall provide the supporting data and responses to all questions and review the
proposal to ensure it is accurate, complete and explain the methodology and the basis of
estimate. Subcontractors shall provide cost proposals and adhere to the cost proposal
instructions (see Section L.4). Consultants are not required to prepare a proposal, but the
Offeror must clearly identify the cost proposed for each consultant.

1. Identify the cognizant Defense Contract Audit Agency Office (DCAA).

2. For planning purposes, has DCAA reviewed the accounting system to determine adequacy?
Yes No__ Ifyes, When? If available, provide a copy of DCAA’s report addressing
accounting system adequacy.

3. Productive man/person-year represents the hours actually worked during the year less leave
(i.e., 2080 yearly less holidays, vacation and other leave). What is the number of hours
proposed for direct productive man/person year used?  Explain.

4. Discuss whether any premium pay differentials (i.e., overtime and shift pay) are proposed.
5. What is the estimated yearly usage of paid overtime?
6. What type of labor rate is proposed for paid overtime? Explain. Straight  Premium __

7. Did the Offeror propose part time personnel? Yes_ ~ No__If yes, identify the labor
categories and the number of personnel.

8. Provide the most recent financial statements for the last three accounting periods. Yes_
No__

9. Did the Offeror waiver the facilities capital cost of money entitlement outlined in FAR
52.215.17?7 Yes No Explain?

10. Provide the detailed data identifying the cost elements, base, and pool for each indirect rate
calculation. The Offeror should clearly explain the basis of the estimate.

11. Is the offer based upon the creation of a new cost center or a joint venture entity? Explain?
12. Provide a description of the accounting system it proposes to use for this requirement?

13. How many executive, managers and supervisors have been proposed? Please ensure
that it is consistent with those persons in the technical proposal.

14. Identify the executives, managers and supervisors? What are the base labor rates for the
each person?

15. Discuss the bases of the labor rates for all labor categories.

16. Were bonuses and awards considered in the proposed price? Explain the plans, approach,
process and costs, if applicable?

17. Are the total proposed cost summary in Volume Ill consistent with the offer in Section B,
including costs for each period of performance/ transition/ line item and option?

18. Do the proposed costs exceed the funding profile? If so, please explain.

19. Has the Offeror provided its basis of estimate, including assumptions, estimating methods,
etc.?
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Attachment L-10: Performance Guarantee Agreement

Only to be completed if Offeror is a joint venture, limited liability company, other similar entity or
a newly formed entity.

For value received, and in consideration of, and in order to induce the United States (the

Government) to enter into Contract for the provision of
Environmental Technical Services at the Portsmouth Site(the “Contract”) dated

, by and between the Government and (Contractor), the
undersigned, (Guarantor), a corporation
incorporated in the State of with its principal place of business at

hereby unconditionally guarantees to the Government (a)
the full and prompt payment and performance of all obligations, accrued and executory, which
Contractor presently or hereafter may have to the Government under the Contract, and (b) the
full and prompt payment and performance by Contractor of all other obligations and liabilities of
Contractor to the Government, fixed or contingent, due or to become due, direct or indirect, now
existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor
further agrees to indemnify the Government against any losses the Government may sustain
and expenses it may incur as a result of the enforcement or attempted enforcement by the
Government of any of its rights and remedies under the Contract, in the event of a default by
Contractor there under, and/or as a result of the enforcement or attempted enforcement by the
Government of any of its rights against Guarantor hereunder.

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that
Contractor shall have the full right, without any notice to or consent from Guarantor, to make
any and all modifications or amendments to the Contract without affecting, impairing, or
discharging, in whole or in part, the liability of Guarantor hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement
shall be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization,
merger, or consolidation of Contractor into or with another entity, corporate or otherwise, or the
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all of
the capital stock, business or assets of Contractor to any other person or party, or (ii) the
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the
assertion by the Government against Contractor of any of the Government's rights and
remedies provided for under the Contract, including any modifications or amendments thereto,
or under any other document(s) or instrument(s) executed by Contractor, or existing in the
Government's favor in law, equity, or bankruptcy.

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be
continuing, absolute, primary, and direct, and that the Government shall not be required to
pursue any right or remedy it may have against Contractor or other Guarantors under the
Contract, or any modifications or amendments thereto, or any other document(s) or
instrument(s) executed by Contractor, or otherwise. Guarantor affirms that the Government
shall not be required to first commence any action or obtain any judgment against Contractor
before enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor
will, upon demand, pay the Government any amount, the payment of which is guaranteed
hereunder and the payment of which by Contractor is in default under the Contract or under any
other document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor
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will, upon demand, perform all other obligations of Contractor, the performance of which by
Contractor is guaranteed hereunder.

Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be
unconditionally binding upon any successor(s) to its interests regardless of (i) the
reorganization, merger, or consolidation of Guarantor into or with another entity, corporate or
otherwise, or the liquidation or dissolution of Guarantor, or the sale or other disposition of all or
substantially all of the capital stock, business, or assets of Guarantor to any other person or
party, or (ii) the institution of any bankruptcy, reorganization, insolvency, debt agreement, or
receivership proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt.

Guarantor further warrants and represents to the Government that the execution and delivery of
this Performance Guarantee Agreement is not in contravention of Guarantor's Articles of
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by
the Guarantor's Board of Directors, Trustees, or any other management board which is required
to participate in such decisions; and that the execution, delivery, and performance of this
Performance Guarantee Agreement will not result in a breach of, or constitute a default under,
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it
is bound.

No express or implied provision, warranty, representation or term of this Performance
Guarantee Agreement is intended, or is to be construed, to confer upon any third person(s) any
rights or remedies whatsoever, except as expressly provided in this Performance Guarantee
Agreement.

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be
executed by its duly authorized officer, and its corporate seal to be affixed hereto on (date)

NAME OF CORPORATION

NAME AND POSITION OF OFFICIAL EXECUTING PERFORMANCE GUARANTEE
AGREEMENT ON BEHALF OF GUARANTOR

ATTESTATION INCLUDING APPLICATION OF SEAL BY AN OFFICIAL OF GUARANTOR
AUTHORIZED TO AFFIX CORPORATE SEAL
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SECTION M - EVALUATION FACTORS FOR AWARD
M.1  INTRODUCTION/EVALUATION OF PROPOSALS

(a) This acquisition will be conducted pursuant to Federal Acquisition Regulation (FAR)
Part 15 and DOE Acquisition Regulation (DEAR) Part 915. Proposals will be
evaluated in accordance with the evaluation criteria set forth in this section and FAR
15 and DEAR Part 915. It is anticipated there will be one award resulting from this
solicitation.

(b) The instructions set forth in Section L, Instructions, Conditions, and Notices to
Offerors, are designed to provide guidance to the Offeror concerning the
documentation that will be evaluated. The Offeror must furnish adequate and
specific information in its response. Cursory responses that merely repeat or
reformulate the Performance Work Statement are not acceptable. A proposal may
be eliminated from further consideration before the evaluation if the proposal is so
grossly and obviously deficient as to be totally unacceptable on its face. For
example, a proposal will be deemed unacceptable if it does not represent a
reasonable effort to address itself to the essential requirements of the RFP, or if it
clearly demonstrates that the Offeror does not understand the requirements of the
RFP. In the event a proposal is rejected, a notice will be sent to the Offeror stating
the reason(s) that the proposal will not be considered for further evaluation under this
solicitation.

(c) Failure of Offerors to respond or follow the instructions regarding the organization
and content of any of the proposal volumes may result in the Offeror's entire
proposal, consisting of volumes | through Ill being eliminated from the initial
evaluation; and if such an offer becomes eliminated from initial evaluation, revisions
to any of the proposal volumes will not be considered for evaluation.

(d) Any exceptions or deviations to the terms and conditions of the solicitation/contract
will make the offer unacceptable for award without discussions. If an Offeror
proposes exceptions to the terms and conditions of the solicitation/contract, the
Government may make an award without discussions to another Offeror that did not
take exception to the terms and conditions of the contract.

(e) DOE intends to evaluate proposals and award the contracts without discussions with
Offerors (except clarifications as described in FAR 15.306(a)). Therefore, the
Offeror’s initial proposal should contain the Offeror’s best terms. DOE reserves the
right to conduct discussions, if the Contracting Officer later determines it is
necessary.

(f) Prior to award, a determination will be made regarding whether any possible
Organizational Conflicts of Interest (OCIl) exist with respect to the apparent
successful Offeror or whether there is little or no likelihood that such conflict exists.
In making this determination, the Contracting Officer (CO) will consider the
representation required by Section K of this solicitation. An award will be made if
there is no OCI or if any potential OCI can be appropriately avoided or mitigated.

(g) Federal law prohibits the award of the contract under a national security program to a
company owned by an entity controlled by a foreign government unless the
Secretary of Energy grants a waiver. In making this determination, the government
will consider the certification required by Section K “Instructions for submitting
Foreign Ownership, Control or Influence (FOCI) Information”. The instructions set
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forth in Section L of this Request for Proposal (RFP) are designed to provide
guidance to the Offeror concerning the documentation that will be evaluated.

(h) If a competitive range is established pursuant to FAR 15.306(c), the CO may limit the
number of proposals in the competitive range to the greatest number that will permit
an efficient competition among the most highly rated proposals.

BASIS FOR CONTRACT AWARD

The Government anticipates the award of a single contract as a result of this solicitation
to the responsible Offeror whose proposal is responsive to the solicitation and
determined to be the best value and most advantageous to the Government.

Selection of the best value to the Government will be achieved through the following:

(@) The Government will assign adjectival ratings for each of the Technical Evaluation
Criterion specified in Section M.4, Evaluation Criteria, in accordance with Table M-1
and Table M-2. The assigned adjectival ratings for Criterion 2, 3 and 4 will be based
on any evaluated significant strengths, strengths, significant weaknesses,
weaknesses and deficiencies identified in each Offeror’s proposal for Criterion 2, 3
and 4. The assigned adjectival rating for Criterion 1 will be based on the favorability
of each Offeror’s relevant past performance information.

(b) The Technical Evaluation Factors, including Past Performance, are significantly more
important than the evaluated price. Evaluated price is defined in Section M.4 below.
The Government is more concerned with obtaining a superior technical proposal
than making an award at the lowest evaluated price. Thus, the closer or more similar
in merit the Offerors’ technical proposals and relevant past performance information
are evaluated to be, the more likely the evaluated price may be the determining
factor in selection for award. However, the Government will not make an award at a
price premium it considers disproportionate to the benefits associated with the
evaluated superiority of one Offeror’s technical proposal and relevant past
performance information over another.

(c) The Government will assess whether the significant strengths, strengths, significant
weakness, weaknesses and deficiencies and the relevant past performance
information between or among competing technical proposals indicates a superiority
from the standpoint of: (1) what the difference might mean in terms of anticipated
performance; and (2) what the evaluated price to the Government would be to take
advantage of the difference.

OVERALL RELATIVE IMPORTANCE OF EVALUATION CRITERIA

The proposals will be adjectivally rated using information submitted by the Offerors on
the four technical evaluation criteria below. All evaluation criteria other than cost or
price, when combined, are significantly more important than cost or price.

(1) Technical Evaluation Criteria:
(1) Relevant Past Performance
(2) Key Personnel and Staffing Approach
(8) Technical and Management Approach
(4) Relevant Company Experience
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Criteria 1 and Criteria 2 are equal in importance and, when combined, are
significantly more important than Criteria 3 and Criteria 4 combined. Criteria 3
and Criteria 4 are equal in importance. Areas within an evaluation criterion are
not sub-criteria and will not be individually rated, but will be considered in the
overall evaluation for that particular evaluation criterion.

The adjectival ratings to be assigned for each of the Technical Evaluation Criteria
are shown in Tables M-1 and M-2 below:

Table M-1: Adjectival Ratings Criteria 2-4

Outstanding
Good

Satisfactory

Marginal

Unsatisfactory

Table M-2: Adjectival Ratings Criterion 1

Substantial Confidence

Satisfactory Confidence

Limited Confidence

No Confidence

Unknown Confidence (Neutral)

Cost and Fee:

In determining best value to the Government, the Technical Evaluation Criteria,
when combined, will be considered significantly more important than the Evaluated
Price.

EVALUATION CRITERIA

I. Criterion 1 — Relevant Past Performance

(1)

For purposes of the past performance evaluation, DOE will evaluate the past
performance of the Offeror, the Offeror's predecessor companies, and major or
critical subcontractors that will perform major or critical aspects of the requirement
when such information is relevant to this acquisition. All DOE EM work will be
considered relevant. The past performance will be evaluated on the basis of
information furnished in the Attachment L-3 and the reference questionnaires (where
applicable for non-DOE EM work) for relevant contracts that are similar in size,
scope and complexity to the work described in the PWS. Size, scope and complexity
are defined as follows: Size - dollar value and contract duration; scope - type of work
(e.g., work as identified in the PWS, including); and complexity - performance
challenges and risks (e.g., rigorous safety and quality assurance requirements,
complex nuclear and regulatory environments, NEPA and CERCLA requirements,
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changing government priorities, budget fluctuations, DOE Order 413.3B
requirements, detailed cost reporting requirements, etc.).

(2) DOE will evaluate information provided on problems encountered on the contracts
and the corrective actions taken by the Offeror to resolve these problems. In the
case of a newly formed joint venture, limited liability partnership, or other entity
formed for the purpose of competing for this contract, DOE will evaluate the
experience and performance of the entities that comprise the newly formed entity.
An Offeror without a record of relevant past performance or for whom past
information is not available, will not be evaluated favorably or unfavorably (i.e., will
receive a neutral evaluation).

(3) During its evaluation, the Government will review the past performance information
submitted by the Offeror, may contact some or all of the references provided by the
Offeror, and may obtain past performance information from other relevant available
sources. These sources include Federal Government (including DOE) customers
and electronic databases.

(4) During its evaluation, the Government will also review information furnished in
Attachment L-5 and the provided explanation for any termination related to the
Offeror or other teaming participants and/or major or critical subcontractors.

As a clarification relating to relevancy ratings of past performance projects,
please note that a reference with a higher degree of relevance may receive
greater consideration. Additionally, more recent relevant past performance
information may also be given greater consideration.

Il. Criterion 2 — Key Personnel and Staffing Approach

(1) The Offeror's Key personnel and Staffing Approach will be evaluated based on the
Offeror's staffing plan that outlines the key management (including a proposed
Program Director and up to four (4) additional Key Personnel), other project
personnel proposed, and any other resources to accomplish the work. The staffing
plan will be evaluated based on its overall staffing approach, which should include
the proposed skill mix (a proper combination of people with varied skills to address
all work areas), methods for obtaining, retaining and maintaining the depth and
breadth of qualified staff necessary to perform the required services. The staffing
plan will also be evaluated on the Offeror’s outline of the roles and responsibilities of
the proposed Program Director and other proposed key management for
performance of the work.

(2) DOE will evaluate the Offeror’s explanation for the designation of Key Personnel
positions relative to how the proposed positions will contribute to the effectiveness of
the Offeror’s staffing plan and the Offeror's capability to successfully perform the
PWS. DOE will evaluate the Offeror's explanation for the designation of Key
Personnel positions, including the rationale for the selection of Key Personnel named
by the Offeror. DOE will evaluate the Offeror's proposed Key Personnel authority
level and access to corporate resources. DOE will evaluate each Key Personnel
resume based on qualifications, education and relevancy of experience. DOE will
evaluate the Offeror's proposed Key Personnel’s suitability relative to the proposed
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position and experience on work similar to that described in the PWS in Section C.
DOE will evaluate the extent to which each Key Person’s experience is similar in
size, scope, and complexity to the functions that they have been proposed to
perform. Size, scope and complexity are defined as follows: Size - dollar value and
contract duration; scope - type of work (e.g., work as identified in the PWS); and
complexity - performance challenges and risks (e.g., rigorous safety and quality
assurance requirements, complex nuclear and regulatory environments, NEPA and
CERCLA requirements, changing government priorities, budget fluctuations, DOE
Order 413.3B requirements, detailed cost reporting requirements, etc.). In evaluating
the Key Personnel, the Program Director will be considered more important than
other proposed Key Personnel.

(3) Failure to submit Letters of Commitment from all proposed Key Personnel and to
provide resumes in the specified format may result in a lower evaluation rating for
this factor or the Offeror's proposal being eliminated from further consideration for
award. Failure to propose, at a minimum, a Program Director, will result in the
Offeror’s proposal being eliminated from further consideration for award.

lil. Criterion 3 — Technical and Management Approach

DOE will evaluate the Offeror's comprehensive approach to successfully implement
and execute the technical and management requirements of the PWS to include the
proposed staffing and associated labor categories for each major scope element
within the PWS. Additionally, DOE will evaluate the following:

(1) Environmental Technical Services:

(a) Offeror’s understanding/assessment of the work requirements identified in the
PWS by major scope element (including any work performed by
subcontractors), including the description of the actions necessary to
accomplish work requirements in a timely, comprehensive, and successful
manner.

(b) Offeror's approach to the contract transition plan requirements identified in
the PWS, including the timetable for orderly assumption of responsibilities
and the application of resources during the phase-in period. The Transition
Plan will also to be evaluated with respect to its feasibility,
comprehensiveness, efficiency and effectiveness, including the extent that it
provides for a smooth and orderly transition, identifies key issues and
milestones, identifies potential barriers to a smooth transition, proposes
solutions to the barriers identified, and minimizes impacts on continuity of
operations.

(2) Organization: Offeror's organizational structure and rationale for the
organizational structure, including any Contractor Teaming Arrangements and/or
subcontracts proposed to support the requirements. DOE will evaluate all
pertinent information provided on all team members and subcontractors including
business size, division of scope among team members/subcontractors, lines of
management authority, roles and responsibilities of each entity, and relationships
among all team members and subcontractors.

(3) Risk Management: Offeror’s risks to successful performance of the PWS and its
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approach to eliminate, avoid, or mitigate the three (3) most significant identified
risks. DOE will evaluate the Offeror's management plan to respond rapidly and
effectively to the Government’s changing priorities and budget fluctuations over
the life of the contract.

IV. Criterion 4 — Relevant Company Experience

V.

(1) DOE will evaluate the relevance and extent of the Offeror’s experience over the
past five years from the effective date of the solicitation that are similar in size,
scope and complexity to the work described in the PWS. Size, scope and
complexity are defined as follows: Size - dollar value and contract duration;
scope - type of work (e.g., work as identified in the PWS), and complexity —
performance challenges and risks (e.g., rigorous safety and quality assurance
requirements, complex nuclear and regulatory environments, NEPA and
CERCLA requirements, changing government priorities, budget fluctuations,
DOE Order 413.3B requirements, detailed cost reporting requirements, etc.).

(2) DOE will evaluate the relevance and extent of each major or critical
subcontractor’'s experience over the past five years from the effective date of
the solicitation that are similar in size, scope and complexity to the work
described in the PWS. The major or critical subcontractor’s experience will be
evaluated in relation to the portion of the PWS to be performed. In the case of
a newly formed joint venture, LLC, or other similar entity formed for the purpose
of competing for this contract, DOE will evaluate the experience of the entities
that comprise the newly formed entity.

Criterion 5 — Cost Evaluation

The Cost and Fee Proposal will not be adjectivally rated or point scored, but it will be
considered in the overall evaluation of proposals in determining the best value to the
Government. (Corresponding proposal preparation instructions are in the Section L.4
Provision, Proposal Preparation Instructions — Volume Ill, Cost and Fee Proposal.)

(1) DOE will evaluate each Offeror’s proposed cost for realism, reasonableness and
completeness. The evaluation of cost realism includes an analysis of specific
elements of each Offeror’'s proposed cost to determine whether the proposed
estimated cost elements are realistic for the work to be performed; reflect a clear
understanding of the requirements; and are consistent with the methods of
performance and materials described in the Offeror’s technical proposal. The
evaluation of cost reasonableness includes those considerations described in
FAR subpart 31.2 and consistency with the anticipated funding profile in Section
L, Table L.1. A price analysis will be performed to verify that the overall price
offered is fair and reasonable in accordance with FAR 15.404-1(b) and DOE
Acquisition Guide Chapter 15.4.

(2) The evaluated price will be calculated by combining the most probable cost and
the proposed award fee. The Government has established Fee Limitations in
Section L.4 of 7% of Total Contract Estimated Cost for the base and option items
(if exercised). Offerors whose proposals do not comply with this fee limitation
may be determined to be ineligible for award.

The Evaluated Price used in the best value analysis will be the sum of the Most
Probable Cost and the Proposed Award Fee (for base and option items).
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Most Probable Cost + Proposed Award Fee = Evaluated Price*
(* to be used in the best value analysis)

(3) DOE will evaluate each Offeror’'s Proposed Award Fee. The following may be
used when evaluating fee:

(a) Offeror effort required to accomplish the contract work.

(b) Offeror’s willingness to assume risk as represented by the proportion of
proposed award fee to estimated cost.

(4) DOE will compare the evaluated price to the anticipated funding availability as
set forth in Section L, Table L.1, for both the total anticipated contract funding
and the anticipated funding by fiscal year. Since the funding is subject to
change based on actual appropriation and actual award date of the contract,
DOE may make an award at an evaluated price that differs from the anticipated
funding profile provided in Section L, Table L.1. However, an Offeror whose
evaluated price is significantly above the funding profile either on an annual or
total basis may be determined ineligible for award.

(5) The Offeror has the responsibility to fully document its cost proposal and provide
clear traceability to the Offeror’s technical proposal. As part of its cost realism
analysis, DOE may adjust the proposed price if there are inconsistencies
between the technical and cost proposal to make the Offeror’s cost proposal
consistent with the Offeror’s technical proposal as well as any other instances
where the proposed prices are not reasonable or realistic.

(6) DOE will make a FAR Part 9 responsibility determination to determine if the
Offeror has adequate financial resources to perform the contract or the ability to
obtain them.

EVALUATION OF OPTIONS (FAR 52.217-5 (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the
Government's best interests, the Government will evaluate offers for award purposes by
adding the total price for all options to the total price for the basic requirement.
Evaluation of options will not obligate the Government to exercise the option(s).
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